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DIVISION 01  - GENERAL REQUIREMENTS

1 Allowance for following general requirements 1 0% 1               LS -$                      -$                  -$                  -$                 -$                    -$                  

2 Mobilization 1 0% 1               LS

3 Bonds and insurance 1 0% 1               LS

4 Project management and supervision 1 0% 1               LS

5 Project schedule and progress 1 0% 1               LS

6 Submittals, samples & shop drawings 1 0% 1               LS

7 Temporary facilities & controls 1 0% 1               LS

8 Office overheads 1 0% 1               LS

9 Closeout procedures 1 0% 1               LS

10 Scaffolding 4000 0% 4,000       SF 1.00$                 1.00$              4,000.00$        4,000$             2.00$                8,000$             

General Requirement Sub Total 4,000.00$       4,000.00$       8,000$                       

DIVISION 03  - CONCRETE

Cast in Place Concrete

Isolated Footings

(3'-0" x 3'-0" x 12") Concrete Footing (2 EA) W/

(3) #5 Bottom E.W.

11 S2 Concrete 0.67 0% 1               CY 150.00$             400.00$         100.00$           267$                550.00$           367$                 

12 S2 Rebar 18.756 10% 21             Lb 2.00$                 3.00$              41.26$             62$                  5.00$                103$                 

13 S2 Excavation 1 10% 1               CY 35.00$               -$                  38.50$             -$                 35.00$             39$                   

(5'-6" x 5'-6" x 16") Concrete Footing "F5.5" (2 EA) W/

(6) #6 Bottom E.W.

14 S2 Concrete 2.98 10% 3               CY 150.00$             400.00$         491.73$           1,311$             550.00$           1,803$             

15 S2 Rebar 99 10% 109           Lb 2.00$                 3.00$              217.80$           327$                5.00$                545$                 

16 S2 Excavation 3 10% 3               CY 35.00$               -$                  115.50$           -$                 35.00$             116$                 

(4'-0" x 4'-0" x 14") Concrete Footing "F4.0" (1 EA) W/

(4) #5 Bottom E.W.

17 S2 Concrete 0.69 10% 1               CY 150.00$             400.00$         114.11$           304$                550.00$           418$                 

18 S2 Rebar 33.3 10% 37             Lb 2.00$                 3.00$              73.36$             110$                5.00$                183$                 

19 S2 Excavation 1 10% 1               CY 35.00$               -$                  38.50$             -$                 35.00$             39$                   

(24" Dia x 3' Deep) Concrete Footing (3 EA) W/ 

(3) #3 Ties @ T & B

#3 Ties @ 12" O.C. 

(6) #5 Vertical Bars

20 S2 Concrete 1.05 10% 1               CY 150.00$             400.00$         172.70$           461$                550.00$           633$                 

21 S2 Rebar 61 10% 67             Lb 2.00$                 3.00$              134.52$           202$                5.00$                336$                 

22 S2 Excavation 1.5 10% 2               CY 35.00$               -$                  57.75$             -$                 35.00$             58$                   

Strip Footing

3,686,891$                                                                                                                  

320 Satellite Blvd.
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(12" W. x 18" D.) Concrete Footing (59 LF) W/

(2) #5 Cont. B.

(1) #5 Cont. 

23 S2 Concrete 3.28 10% 4               CY 150.00$             400.00$         540.83$           1,442$             550.00$           1,983$             

24 S2 Rebar 184 10% 203           Lb 2.00$                 3.00$              405.75$           609$                5.00$                1,014$             

25 S2 Excavation 4 10% 4               CY 35.00$               -$                  154.00$           -$                 35.00$             154$                 

(2'-0" Wide x 24" T.) Concrete Footing (15 LF) W/

(2) #5 Cont. T & B

#4 @ 48" o.C. Transverse Bar 

26 S2 Concrete 2.22 10% 2               CY 150.00$             400.00$         366.67$           978$                550.00$           1,344$             

27 S2 Rebar 69 10% 76             Lb 2.00$                 3.00$              152.28$           228$                5.00$                381$                 

20 S2 Excavation 3 10% 3               CY 35.00$               -$                  115.50$           -$                 35.00$             116$                 

28 (2'-6" Wide x 24" Deep) Concrete Footing (383 LF) W/

(2) #5 Cont. T & B

#4 @ 48" O.C. Transverse Bars

#4 @ 48" O.C. Hook Bar (2'-6" Long)

382.46 10%

421           

LF 10.00$               20.00$            

4,207.06$        8,414$             30.00$             12,621$           

29 S2 Concrete 70.9 10% 78             CY 150.00$             400.00$         11,702.78$     31,207$          550.00$           42,910$           

30 S2 Rebar 798 10% 878           Lb 2.00$                 3.00$              1,755.98$        2,634$             5.00$                4,390$             

31 S2 Excavation 3 10% 3               CY 35.00$               -$                  115.50$           -$                 35.00$             116$                 

(2'-6" Wide x 24" Deep) Concrete Footing (30 LF) W/

(4) #5 Cont. B

#4 @ 48" O.C. Transverse Bars

#4 @ 24" O.C. Hook Bar (2'-6" Long)

32 S2 Concrete 5.56 10% 6               CY 150.00$             400.00$         916.67$           2,444$             550.00$           3,361$             

33 S2 Rebar 179 10% 197           Lb 2.00$                 3.00$              393.01$           590$                5.00$                983$                 

34 S2 Excavation 7 10% 8               CY 35.00$               -$                  269.50$           -$                 35.00$             270$                 

(2'-6" Wide x 24" T.) Concrete Footing (93 LF) W/

(2) #5 Cont. T & B

#4 @ 48" o.C. Transverse Bar 

35 S2 Concrete 17.22 10% 19             CY 150.00$             400.00$         2,841.67$        7,578$             550.00$           10,419$           

36 S2 Rebar 429 10% 472           Lb 2.00$                 3.00$              944.90$           1,417$             5.00$                2,362$             

37 S2 Excavation 20 10% 22             CY 35.00$               -$                  770.00$           -$                 35.00$             770$                 

(3'-0" Wide x 24" Deep) Concrete Footing (52 LF) W/

(3) #5 Cont. Bars T & B

38 S2 Concrete 11.56 10% 13             CY 150.00$             400.00$         1,906.67$        5,084$             550.00$           6,991$             

39 S2 Rebar 163 10% 179           Lb 2.00$                 3.00$              357.61$           536$                5.00$                894$                 

40 S2 Excavation 12 10% 13             CY 35.00$               -$                  462.00$           -$                 35.00$             462$                 

(4'-0" Wide x 24" Th.) Cont. Concrete Footing (18 LF) W/

(4) #5 Cont. T & B

#4 Tranverse Bars @ 48" O.C.

41 S2 Concrete 5.33 10% 6               CY 150.00$             400.00$         880.00$           2,347$             550.00$           3,227$             
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42 S2 Rebar 171 10% 188           Lb 2.00$                 3.00$              375.95$           564$                5.00$                940$                 

43 S2 Excavation 6 10% 7               CY 35.00$               -$                  231.00$           -$                 35.00$             231$                 

Slab On Grade

(4") Thick Concrete Slab (10504 SF)

44 S2 Concrete 110.72 10% 122           CY 150.00$             400.00$         18,268.98$     48,717$          550.00$           66,986$           

45 S2 6x6 W2.1 x W2.1 WWR 10504 10% 11,554     SF 1.20$                 1.80$              13,865.28$     20,798$          3.00$                34,663$           

38 S2 (10) Mil Moisture Retarder 10504 10% 11,554     SF 0.60$                 0.70$              6,932.64$        8,088$             1.30$                15,021$           

46 S2 (4") Granular Base 128.38 10% 141           CY 25.00$               75.00$            3,530.51$        10,592$          100.00$           14,122$           

47 S2 Exterior (4") Thick Slab On Grade (509 SF) 509 10% 560           SF 5.00$                 8.00$              2,799.50$        4,479$             13.00$             7,279$             

Concrete Sub Total 76,857.97$     161,790.30$  238,648$                  

DIVISION 04  - MASONRY

Stone & Stucco

Exterior Finish

48 A7 & A8 Stone Finish "ST-02" 

Mnf: Glen-Gery Brick 

Product: Landmark Stone

2766 10%

3,043       

SF 7.00$                 12.00$            

21,299.36$     36,513$          19.00$             57,813$           

49 A7 & A8 Wall System "SF-04" W/ Paint Finish 

Mnf: James Hardie (ALT. Nichiha) 

Product: 4'X8' Cementitious Panel "Stucco"

955 10%

1,051       

SF 1.50$                 2.50$              

1,576.44$        2,627$             4.00$                4,204$             

Masonry Sub Total 22,875.80$     39,140.59$    62,016$                     

DIVISION 05  - METALS

Structural Steel

Columns

50 S2 HSS (1/2" x 3-1/2" x 1/4") (14' H.) 3 0% 3               EA 100.00$             350.00$         300.00$           1,050$             450.00$           1,350$             

51 S2 HSS (4" x 4" x 1/4") (14' H.) 1 0% 1               EA 100.00$             350.00$         100.00$           350$                450.00$           450$                 

Metals Sub Total 400.00$           1,400.00$       1,800$                       

DIVISION 06  - WOOD, PLASTICS AND COMPOSITES

 Lumber Framing

Hardwares

52 S3 Simpson CMST14 Strap From Beam To Bearing Studs 138 0% 138           EA 2.00$                 3.00$              276.00$           414$                5.00$                690$                 

53 S3 Simpson HDU5 9 0% 9               EA 5.00$                 10.00$            45.00$             90$                  15.00$             135$                 

54 S3 Simpson HDU8 2 0% 2               EA 5.00$                 10.00$            10.00$             20$                  15.00$             30$                   

55 S3 Simpson ECQ7.1-6SDS2.5 4 0% 4               EA 50.00$               100.00$         200.00$           400$                150.00$           600$                 
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56 S3 Simpson ECCLLQ 2 0% 2               EA 50.00$               100.00$         100.00$           200$                150.00$           300$                 

57 S3 Simpson CCQ66 3 0% 3               EA 50.00$               120.00$         150.00$           360$                170.00$           510$                 

58 S3 Simpson CCQ7.1 1 0% 1               EA 50.00$               120.00$         50.00$             120$                170.00$           170$                 

Posts

59 S3 (6x6) Wood Post 11 0% 11             EA 4.00$                 6.00$              44.00$             66$                  10.00$             110$                 

60 S3 (3) 1.75 x 9.25 LVL 1 0% 1               EA 6.00$                 12.00$            6.00$                12$                  18.00$             18$                   

61 S3 (4x6) Post 1 0% 1               EA 2.50$                 3.50$              2.50$                4$                     6.00$                6$                     

62 S3 (6x10) Wood Post 1 0% 1               EA 5.00$                 10.00$            5.00$                10$                  15.00$             15$                   

Studs

63 S3 (2x6) Jack Studs 82 0% 82             EA 12.00$               18.00$            984.00$           1,476$             30.00$             2,460$             

64 S3 (2x6) King Studs 127 0% 127           EA 12.00$               18.00$            1,524.00$        2,286$             30.00$             3,810$             

Headers & Beams

Header "H2" (3) (1.75 x 9.5) LVL (192 LF) W/ 

(2x6) T & B 

65 S3 (1.75" x 9.5") LVL 576 10% 634           LF 3.00$                 5.00$              1,900.80$        3,168$             8.00$                5,069$             

66 S3 (2x6) Plate 384 10% 422           LF 1.20$                 1.80$              506.88$           760$                3.00$                1,267$             

Header "H1" (3) (1.75 x 5.5) LVL (118 LF) W/ 

(2x6) T & B 

67 S3 (1.75" x 5.5") LVL 354 10% 389           LF 2.00$                 3.00$              778.80$           1,168$             5.00$                1,947$             

68 S3 (2x6) Plate 236 10% 260           LF 1.20$                 1.80$              311.52$           467$                3.00$                779$                 

69 S3 (5.125 x 31.5) Glulam Beam 31 10% 34             LF 20.00$               30.00$            682.00$           1,023$             50.00$             1,705$             

70 S3 (5.5 x 31.5) Glulam Beam 19 10% 21             LF 20.00$               30.00$            418.00$           627$                50.00$             1,045$             

71 S3 (1.75 x 9.25) LVL 192 10% 211           LF 4.00$                 5.00$              844.80$           1,056$             9.00$                1,901$             

72 S3 (5.5 x 35.75) Glulam Beam 49 10% 54             LF 10.00$               32.00$            539.00$           1,725$             42.00$             2,264$             

Floor & Roof Framing

73 S3 (23/32") Exterior OSB Roof Deck 10889 10% 11,978     SF 3.00$                 5.00$              35,933.70$     59,890$          8.00$                95,823$           

74 S3 (2x10) @ 12" O.C. (343 SF) 382 10% 420           LF 2.00$                 3.00$              840.40$           1,261$             5.00$                2,101$             

75 S3 (16") Red-L Trusses @ 32" O.C. (3715 SF) 1462 10% 1,608       LF 4.00$                 6.00$              6,432.80$        9,649$             10.00$             16,082$           

76 S3 (32") Red-S Trusses @ 32" O.C. (6246 SF) 2370 10% 2,607       LF 4.00$                 6.00$              10,428.00$     15,642$          10.00$             26,070$           

77 S3 (2x6) Blocking @ 2' O.C. (536 SF) 308 10% 339           LF 1.20$                 1.80$              406.56$           610$                3.00$                1,016$             

78 S3 (14") TJI Trusses @ 24" O.C. (410 SF) 204 10% 224           LF 4.00$                 6.00$              897.60$           1,346$             10.00$             2,244$             

79 S3 (11-7/8") Red-1 Trusses (175 SF) 70 10% 77             LF 4.00$                 5.00$              308.00$           385$                9.00$                693$                 

Shear Walls

Shear Wall "1" (64 LF)

67 S3 (5/8") Dia Anchor Bolts 26 0% 26             EA 0.20$                 0.30$              5.20$                8$                     0.50$                13$                   

80 S3 (1/2") Blocked APA Rated Structural I Grade 965 10% 1,061       SF 12.00$               1.80$              12,731.40$     1,910$             13.80$             14,641$           

Shear Wall "2" (39 LF)

81 S3 (5/8") Dia Anchor Bolts 30 0% 30             EA 0.20$                 0.30$              6.00$                9$                     0.50$                15$                   

82 S3 (1/2") Blocked APA Rated Structural I Grade 578 10% 636           SF 12.00$               1.80$              7,630.92$        1,145$             13.80$             8,776$             

Shear Wall "3" (40 LF)
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83 S3 (5/8") Dia Anchor Bolts 49 0% 49             EA 0.20$                 0.30$              9.80$                15$                  0.50$                25$                   

84 S3 (1/2") Blocked APA Rated Structural I Grade 591 10% 650           SF 12.00$               1.80$              7,805.16$        1,171$             13.80$             8,976$             

Shear Wall "4" (22 LF)

85 S3 (5/8") Dia Anchor Bolts 34 0% 34             EA 0.20$                 0.30$              6.80$                10$                  0.50$                17$                   

86 S3 (1/2") Blocked APA Rated Structural I Grade 330 10% 363           SF 12.00$               1.80$              4,350.06$        653$                13.80$             5,003$             

Miscellaneous

87 S3 (1x4) Cementatious Trim Board 368 10% 405           LF 1.50$                 2.50$              607.20$           1,012$             4.00$                1,619$             

88 S3 (1x4) Cont. Blocking 368 10% 405           LF 1.50$                 2.50$              607.20$           1,012$             4.00$                1,619$             

Walls Framing

Parapet Wall (A14/K9) (173 LF) As;

89 S3 (2) (2x6) Top Plate 346 10% 381           LF 2.50$                 3.50$              951.50$           1,332$             6.00$                2,284$             

90 S3 (2x6) Bottom Plate 173 10% 190           LF 1.20$                 1.80$              228.36$           343$                3.00$                571$                 

57 S3 (2x6) Parapet Wall Studs @ 16" O.C. (4'-6" H., 130 EA) 585 10% 644           LF 1.20$                 1.80$              772.20$           1,158$             3.00$                1,931$             

91 S3 (2x4) Framing @ 16" O.C. (1'-6" Wide, 130 EA) 195 10% 215           LF 0.90$                 1.10$              193.05$           236$                2.00$                429$                 

92 S3 (2x4) Framing @ 16" O.C. (24" Long, 130 EA) 260 10% 286           LF 0.90$                 1.10$              257.40$           315$                2.00$                572$                 

93 S3 (2x6) Bracing @ 16" O.C. (5'-10" Long, 130 EA) 758 10% 834           LF 1.20$                 1.80$              1,000.43$        1,501$             3.00$                2,501$             

94 S3 (1/2") Exterior Grade Sheathing (3'-6" Wide) 606 10% 666           SF 1.20$                 1.80$              799.26$           1,199$             3.00$                1,998$             

95 S3 (1/2") OSB Sheathing (5'-9" Wide) 995 10% 1,095       SF 1.20$                 1.80$              1,313.40$        1,970$             3.00$                3,284$             

96 S3 (1x6) Cementitious Board Trim 173 10% 190           LF 2.50$                 3.50$              475.75$           666$                6.00$                1,142$             

97 S3 Cont. (2x6) Band 346 10% 381           LF 1.20$                 1.80$              456.72$           685$                3.00$                1,142$             

Lumber Framing Sub Total 104,833.17$   120,582.22$  225,415$                  

Stairs

98 S3 (3'-7" Long) x (10" Wide) Treads (15 EA)

(3'-7" Long) x (7" H.) Stair Riser (16 EA)

1 Stair Landing

1 10%

1               

LOC 2,000.00$         6,500.00$      

2,200.00$        7,150$             8,500.00$        9,350$             

Stairs Sub Total 2,200.00$       7,150.00$       9,350$                       

DIVISION 07  - THERMAL AND MOISTURE PROTECTION

Roofing & Roof Accessories

Roofing

99 A5 Single Ply Roofing System 10727 10% 11,800     SF 1.20$                 1.80$              14,159.94$     21,240$          3.00$                35,400$           

100 A5 Roofing System Up To Curb 273 10% 300           SF 10.00$               20.00$            3,003.00$        6,006$             30.00$             9,009$             

101 A5 (3/8") Dense Decking (Alternate) 8935 10% 9,829       SF 3.00$                 5.00$              29,486.26$     49,144$          8.00$                78,630$           

102 A5 Rigid Roof Insulation 10198 10% 11,218     SF 0.60$                 0.90$              6,730.83$        10,096$          1.50$                16,827$           

Roof Accessories

103 A5 Walk Mats 976 10% 1,073       SF 2.00$                 3.00$              2,146.39$        3,220$             5.00$                5,366$             

104 A5 (8" x 12") Scupper Thru Parapet 4 0% 4               EA 100.00$             300.00$         400.00$           1,200$             400.00$           1,600$             
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105 A5 (5" x5") Downspout (14'-4" H.) 57 10% 63             LF 2.00$                 3.00$              126.10$           189$                5.00$                315$                 

Flashings

106 A5 Cont. Roof Membrane Strip Flashing 368 10% 405           LF 2.00$                 3.00$              809.60$           1,214$             5.00$                2,024$             

107 A5 (4") 22 GA. Galv. Steel Metal Edge Flashing 368 10% 405           LF 2.00$                 3.00$              809.60$           1,214$             5.00$                2,024$             

108 A5 Bent Metal Flashing 368 10% 405           LF 2.00$                 3.00$              809.60$           1,214$             5.00$                2,024$             

109 A5 Sealant 1104 10% 1,214       LF 0.90$                 1.10$              1,092.96$        1,336$             2.00$                2,429$             

110 A5 Cont. Metal Cleat 368 10% 405           LF 1.10$                 1.90$              445.28$           769$                3.00$                1,214$             

Thermal & Moisture Protection Sub Total 60,019.56$     96,842.82$    156,862$                  

DIVISION 08  - OPENINGS

Door and Frames

111 A1 (3'-0'' X 7'-0" X1 3/4") Aluminum Door "100A" 

 W/ Aluminum Frame 
1 0%

1               
EA 300.00$             600.00$         

300.00$           600$                900.00$           900$                 

112 A1 (3'-0'' X 7'-0" X1 3/4") Aluminum Door "100B" 

 W/ Aluminum Frame 
1 0%

1               
EA 300.00$             600.00$         

300.00$           600$                900.00$           900$                 

113 A1 (2 @ 3'-0'' X 7'-0" X1 3/4") Aluminum Door "102A" 

 W/ Aluminum Frame 
1 0%

1               
EA 400.00$             800.00$         

400.00$           800$                1,200.00$        1,200$             

114 A1 (2 @ 3'-0'' X 7'-0" X1 3/4") Aluminum Door "102B" 

 W/ Aluminum Frame 
1 0%

1               
EA 400.00$             800.00$         

400.00$           800$                1,200.00$        1,200$             

115 A1 (3'-0'' X 7'-0" X1 3/4") Aluminum Door "102C" 

W/ Aluminum Frame 
1 0%

1               
EA 300.00$             600.00$         

300.00$           600$                900.00$           900$                 

116 A1 (2 @ 2'-0'' X 6'-8" X1") Aluminum Door "103" 

W/ Aluminum Frame 
1 0%

1               
EA 350.00$             650.00$         

350.00$           650$                1,000.00$        1,000$             

117 A1 (2 @ 2'-0'' X 6'-8" X1") Aluminum Door "107" 

W/ Aluminum Frame 
1 0%

1               
EA 350.00$             650.00$         

350.00$           650$                1,000.00$        1,000$             

118 A1 (3'-0'' X 6'-8" X1") Aluminum Door "108" 

W/ Aluminum Frame 
1 0%

1               
EA 300.00$             600.00$         

300.00$           600$                900.00$           900$                 

119 A1 (3'-0'' X 7'-0" X1 3/4") Aluminum Door "109A" 

W/ Aluminum Frame 
1 0%

1               
EA 300.00$             600.00$         

300.00$           600$                900.00$           900$                 

120 A1 (3'-0'' X 7'-0" X1 3/4") Aluminum Door "109B" 

W/ Aluminum Frame 
1 0%

1               
EA 300.00$             600.00$         

300.00$           600$                900.00$           900$                 

121 A1 (3'-0'' X 6'-8" X1 3/4") Aluminum Door "114" 

W/ Aluminum Frame 
1 0%

1               
EA 300.00$             600.00$         

300.00$           600$                900.00$           900$                 

122 A1 (3'-0'' X 6'-8" X1 3/4") Hollow Metal Door "115" 

W/ GALV. Hollow Metal Frame 
1 0%

1               
EA 300.00$             600.00$         

300.00$           600$                900.00$           900$                 

123 A1 (3'-0'' X 6'-8" X1 3/4") Hollow Metal Door "116" 

W/ GALV. Hollow Metal Frame 
1 0%

1               
EA 300.00$             600.00$         

300.00$           600$                900.00$           900$                 

124 A1 (3'-0'' X 6'-8" X1 3/4") Hollow Metal Door "117" 

W/ GALV. Hollow Metal Frame 
1 0%

1               
EA 300.00$             650.00$         

300.00$           650$                950.00$           950$                 
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125 A1 (4'-0'' X 6'-8" X1 3/4") Hollow Metal Door "118" 

W/ GALV. Hollow Metal Frame 
1 0%

1               
EA 300.00$             600.00$         

300.00$           600$                900.00$           900$                 

126 A1 (3'-0'' X 6'-8" X1") Aluminum Door "121A" 

W/ Aluminum Frame 
1 0%

1               
EA 300.00$             600.00$         

300.00$           600$                900.00$           900$                 

127 A1 (3'-0'' X 6'-8" X1") Aluminum Door "121B" 

W/ Aluminum Frame 
1 0%

1               
EA 300.00$             600.00$         

300.00$           600$                900.00$           900$                 

128 A1 (3'-0'' X 6'-8" X1 3/4") Solid Core Wood Door "122" 

W/ GALV. Hollow Metal Frame 
1 0%

1               
EA 300.00$             500.00$         

300.00$           500$                800.00$           800$                 

129 A1 (3'-0'' X 6'-8" X1 3/4") Solid Core Wood Door "123" 

W/ GALV. Hollow Metal Frame 
1 0%

1               
EA 300.00$             500.00$         

300.00$           500$                800.00$           800$                 

130 A1 (2 @ 2'-6'' X 6'-8" X1 3/4") Solid Core Door "124" 

W/ GALV. Hollow Metal Frame 
1 0%

1               
EA 320.00$             550.00$         

320.00$           550$                870.00$           870$                 

131 A1 (3'-0'' X 6'-8" X1 3/4") Solid Core Wood Door "125" 

W/ GALV. Hollow Metal Frame 
1 0%

1               
EA 300.00$             500.00$         

300.00$           500$                800.00$           800$                 

132 A1 (4'-0'' X 6'-8" X1 3/4") Hollow Metal Door "127" 

W/ GALV. Hollow Metal Frame 
1 0%

1               
EA 450.00$             650.00$         

450.00$           650$                1,100.00$        1,100$             

133 A1 (2'-0'' X 6'-8" X1 3/4") Solid Core Wood Door "127A" 

W/ GALV. Hollow Metal Frame 
1 0%

1               
EA 200.00$             450.00$         

200.00$           450$                650.00$           650$                 

134 A1 (2'-0'' X 6'-8" X1 3/4") Solid Core Wood Door "127B" 

W/ GALV. Hollow Metal Frame 
1 0%

1               
EA 200.00$             450.00$         

200.00$           450$                650.00$           650$                 

135 A1 (2 @ 3'-0'' X 6'-8" X1 3/4") Solid Wood & Glass Door "129" 

W/ GALV. Hollow Metal Frame 
1 0%

1               
EA 400.00$             800.00$         

400.00$           800$                1,200.00$        1,200$             

136 A1 (3'-0'' X 6'-8" X1 3/4") Hollow Metal Door "129A" 

W/ GALV. Hollow Metal Frame 
1 0%

1               
EA 300.00$             600.00$         

300.00$           600$                900.00$           900$                 

137 A1 (2 @ 3'-0'' X 6'-8" X1 3/4") Solid Wood & Glass Door "130" 

W/ GALV. Hollow Metal Frame 
1 0%

1               
EA 500.00$             1,000.00$      

500.00$           1,000$             1,500.00$        1,500$             

138 A1 (3'-0'' X 6'-8" X1 3/4") Hollow Metal Door "130A" 

W/ GALV. Hollow Metal Frame 
1 0%

1               
EA 300.00$             600.00$         

300.00$           600$                900.00$           900$                 

139 A1 (3'-0'' X 6'-8" X1 3/4") Hollow Metal Door "M100" 

W/ GALV. Hollow Metal Frame 
1 0%

1               
EA 300.00$             600.00$         

300.00$           600$                900.00$           900$                 

Windows

140 A1 (3'-1" X 7'-2") Vinyl Window "A" 17 0% 17             EA 400.00$             800.00$         6,800.00$        13,600$          1,200.00$        20,400$           

141 A1 (3'-6" X 7'-5") Vinyl Window "B" 29 0% 29             EA 600.00$             900.00$         17,400.00$     26,100$          1,500.00$        43,500$           

142 A1 (5'-8" X 9'-0") Twin Vinyl Window "C" 4 0% 4               EA 1,100.00$         2,200.00$      4,400.00$        8,800$             3,300.00$        13,200$           

143 A1 (4'-4" X 7'-10") Vinyl Window "D" 4 0% 4               EA 700.00$             1,400.00$      2,800.00$        5,600$             2,100.00$        8,400$             

144 A1 (4'-10" X 3'-0 1/2") Vinyl Window "E" 1 0% 1               EA 350.00$             650.00$         350.00$           650$                1,000.00$        1,000$             

145 A1 (7'-8 1/4" X 7'-0") Alum. Storefront "F" 1 0% 1               EA 600.00$             2,200.00$      600.00$           2,200$             2,800.00$        2,800$             

146 A1 (1'-3 1/2"" X 7'-2") Alum. Storefront "G" 1 0% 1               EA 150.00$             350.00$         150.00$           350$                500.00$           500$                 

147 A1 (6'-4" X 3'-0 1/2") Vinyl Window "I" 1 0% 1               EA 350.00$             650.00$         350.00$           650$                1,000.00$        1,000$             

Door Hardware
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148 A1 Door Hardware Set (As Required) 29 0% 29             EA 100.00$             150.00$         2,900.00$        4,350$             250.00$           7,250$             

Openings  Sub Total 45,020.00$     80,250.00$    125,270$                  

DIVISION 09  - FINISHES

Drywall

(2 x 6) Parapet Wall (254 LF, 5'-0" H.)

149 (5/8") Exterior Plywood Sheathing 1270 10% 1,397       SF 1.20$                 1.80$              1,676.40$        2,515$             3.00$                4,191$             

150 (1/2") O.S.B. Sheathing 1461 10% 1,607       SF 1.20$                 1.80$              1,928.52$        2,893$             3.00$                4,821$             

151 (2 x 6) Wood Stud @ (16") O.C. (191 EA,955 LF) 1270 10% 1,397       SF 1.20$                 1.80$              1,676.40$        2,515$             3.00$                4,191$             

152 (2 x 6) Braces @ 16" O.C. (191 EA,1099 LF) 1461 10% 1,607       SF 1.20$                 1.80$              1,928.52$        2,893$             3.00$                4,821$             

153 (2 x 6) Top Plates 508 10% 559           LF 1.20$                 1.80$              670.56$           1,006$             3.00$                1,676$             

154 (2 x 6) Bottom Plates 254 10% 279           LF 1.20$                 1.80$              335.28$           503$                3.00$                838$                 

(3-5/8") Hood Wall (25 LF, 7'-8" H.)

155 (1/2") Cement Board Sheathing 100 10% 110           SF 1.20$                 1.80$              132.00$           198$                3.00$                330$                 

156 (3-5/8") 20 GA. Metal Studs @ 16" O.C. (19 EA,146 LF) 192 10% 211           SF 1.50$                 2.00$              316.80$           422$                3.50$                739$                 

157 (3-5/8") Top Runner 25 10% 28             LF 2.00$                 3.00$              55.00$             83$                  5.00$                138$                 

158 (3-5/8") Bottom Runner 25 10% 28             LF 2.00$                 3.00$              55.00$             83$                  5.00$                138$                 

159 Sealant 50 10% 55             LF 0.90$                 1.10$              49.50$             61$                  2.00$                110$                 

(2 x 6) Exterior Wall (155 LF, 14'-4" H.)

160 (1/2") Thick Gypsum Wall Board 2222 10% 2,444       SF 0.80$                 1.20$              1,955.36$        2,933$             2.00$                4,888$             

161 (1/2") Huber "Zip System" Sheathing 2222 10% 2,444       SF 1.20$                 1.80$              2,933.04$        4,400$             3.00$                7,333$             

162 (2 x 6) Wood Stud @ (16") O.C. (177 EA,1677 LF) 2222 10% 2,444       SF 1.20$                 1.80$              2,933.04$        4,400$             3.00$                7,333$             

163 Batt Insulation 2222 10% 2,444       SF 0.60$                 0.90$              1,466.52$        2,200$             1.50$                3,666$             

164 Vapor Retarder 2222 10% 2,444       SF 0.60$                 0.70$              1,466.52$        1,711$             1.30$                3,177$             

165 (2 x 6) Top Plates 310 10% 341           LF 1.20$                 1.80$              409.20$           614$                3.00$                1,023$             

166 (2 x 6) Bottom Plates 155 10% 171           LF 1.20$                 1.80$              204.60$           307$                3.00$                512$                 

167 Sealant 310 10% 341           LF 0.90$                 1.10$              306.90$           375$                2.00$                682$                 

(2 x 6) Interior Wall (28 LF, 13'-0" H.)

168 (1/2") Thick Gypsum Wall Board 364 10% 400           SF 0.80$                 1.20$              320.32$           480$                2.00$                801$                 

169 (1/2") Thick Gypsum Wall Board 245 10% 270           SF 0.80$                 1.20$              215.60$           323$                2.00$                539$                 

170 (2 x 6) Wood Stud @ (16") O.C. (22 EA,286 LF) 364 10% 400           SF 1.20$                 1.80$              480.48$           721$                3.00$                1,201$             

171 Batt Insulation 364 10% 400           SF 0.60$                 0.90$              240.24$           360$                1.50$                601$                 

172 Vapor Retarder 364 10% 400           SF 0.60$                 0.70$              240.24$           280$                1.30$                521$                 

173 (2 x 6) Top Plates 56 10% 62             LF 1.20$                 1.80$              73.92$             111$                3.00$                185$                 

174 (2 x 6) Bottom Plates 28 10% 31             LF 1.20$                 1.80$              36.96$             55$                  3.00$                92$                   

175 Sealant 112 10% 123           LF 0.90$                 1.10$              110.88$           136$                2.00$                246$                 

(2 x 6) Exterior Wall (67 LF, 16'-6" H.)

176 (1/2") Thick Gypsum Wall Board 670 10% 737           SF 0.80$                 1.20$              589.60$           884$                2.00$                1,474$             

177 (1/2") Huber "Zip System" Sheathing 1106 10% 1,217       SF 1.20$                 1.80$              1,459.92$        2,190$             3.00$                3,650$             

178 (2 x 6) Wood Stud @ (16") O.C. (51 EA,714 LF) 938 10% 1,032       SF 1.20$                 1.80$              1,238.16$        1,857$             3.00$                3,095$             
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179 (2 x 6) Wood Stud @ (16") O.C. (51 EA,128 LF) 168 10% 185           SF 0.60$                 0.90$              110.88$           166$                1.50$                277$                 

180 (2 x 4) Braces @ (32") O.C. (26 EA,65 LF) 168 10% 185           SF 0.90$                 1.10$              166.32$           203$                2.00$                370$                 

181 Batt Insulation 1106 10% 1,217       SF 0.60$                 0.70$              729.96$           852$                1.30$                1,582$             

182 (2 x 6) Top Plates 268 10% 295           LF 1.20$                 1.80$              353.76$           531$                3.00$                884$                 

183 (2 x 6) Bottom Plates 134 10% 147           LF 1.20$                 1.80$              176.88$           265$                3.00$                442$                 

184 Sealant 134 10% 147           LF 0.90$                 1.10$              132.66$           162$                2.00$                295$                 

1-Hour Rated Partition Wall Type "A" (8 LF, 6'-6" H.)

185 (5/8") Thick Type "X" Gypsum Wall Board 80 10% 88             SF 0.80$                 1.30$              70.40$             114$                2.10$                185$                 

186 (5/8") Thick Conc. Backer Board 24 10% 26             SF 1.20$                 1.80$              31.68$             48$                  3.00$                79$                   

187 (2 x 4) Wood Stud @ (16") O.C. (7 EA,46 LF) 52 10% 57             SF 0.90$                 1.10$              51.48$             63$                  2.00$                114$                 

188 (2 x 4) Top Plates 16 10% 18             LF 0.90$                 1.10$              15.84$             19$                  2.00$                35$                   

189 (2 x 4) Bottom Plates 8 10% 9               LF 0.90$                 1.10$              7.92$                10$                  2.00$                18$                   

190 Sealant 32 10% 35             LF 0.90$                 1.10$              31.68$             39$                  2.00$                70$                   

1-Hour Rated Partition Wall Type "A" (13 LF, 8'-6" H.)

191 (5/8") Thick Type "X" Gypsum Wall Board 182 10% 200           SF 0.80$                 1.30$              160.16$           260$                2.10$                420$                 

192 (5/8") Thick Conc. Backer Board 39 10% 43             SF 1.20$                 1.80$              51.48$             77$                  3.00$                129$                 

193 (2 x 4) Wood Stud @ (16") O.C. (10 EA,85 LF) 111 10% 122           SF 0.90$                 1.10$              109.89$           134$                2.00$                244$                 

194 (2 x 4) Top Plates 26 10% 29             LF 0.90$                 1.10$              25.74$             31$                  2.00$                57$                   

195 (2 x 4) Bottom Plates 13 10% 14             LF 0.90$                 1.10$              12.87$             16$                  2.00$                29$                   

196 Sealant 52 10% 57             LF 0.90$                 1.10$              51.48$             63$                  2.00$                114$                 

Interior Partition Wall Type "B" (25 LF, 13'-9" H.)

197 (5/8") Thick Type "X" Gypsum Wall Board 538 10% 592           SF 0.80$                 1.30$              473.44$           769$                2.10$                1,243$             

198 (5/8") Thick Conc. Backer Board 150 10% 165           SF 1.20$                 1.80$              198.00$           297$                3.00$                495$                 

199 (3-5/8") Metal Stud @ (16") O.C. (19 EA,262 LF) 344 10% 378           SF 1.50$                 2.00$              567.60$           757$                3.50$                1,324$             

200 (3-5/8") Top Runner 25 10% 28             LF 2.00$                 3.00$              55.00$             83$                  5.00$                138$                 

201 (3-5/8") Bottom Runner 25 10% 28             LF 2.00$                 3.00$              55.00$             83$                  5.00$                138$                 

202 Sealant 100 10% 110           LF 0.90$                 1.10$              99.00$             121$                2.00$                220$                 

Interior Partition Wall Type "C" (17 LF, 8'-6" H.)

203 (1/2") Thick Gypsum Wall Board 289 10% 318           SF 0.80$                 1.20$              254.32$           381$                2.00$                636$                 

204 (2 x 4) Wood Stud @ (16") O.C. (13 EA,111 LF) 145 10% 160           SF 0.90$                 1.10$              143.55$           175$                2.00$                319$                 

205 (2 x 4) Top Plates 34 10% 37             LF 0.90$                 1.10$              33.66$             41$                  2.00$                75$                   

206 (2 x 4) Bottom Plates 17 10% 19             LF 0.90$                 1.10$              16.83$             21$                  2.00$                37$                   

207 Sealant 68 10% 75             LF 0.90$                 1.10$              67.32$             82$                  2.00$                150$                 

Interior Partition Wall Type "C" (9 LF, 9'-6" H.)

208 (1/2") Thick Gypsum Wall Board 171 10% 188           SF 0.80$                 1.20$              150.48$           226$                2.00$                376$                 

209 (2 x 4) Wood Stud @ (16") O.C. (7 EA,67 LF) 86 10% 95             SF 0.90$                 1.10$              85.14$             104$                2.00$                189$                 

210 (2 x 4) Top Plates 18 10% 20             LF 0.90$                 1.10$              17.82$             22$                  2.00$                40$                   

211 (2 x 4) Bottom Plates 9 10% 10             LF 0.90$                 1.10$              8.91$                11$                  2.00$                20$                   

212 Sealant 36 10% 40             LF 0.90$                 1.10$              35.64$             44$                  2.00$                79$                   

Interior Partition Wall Type "C" (32 LF, 10'-6" H.)

213 (1/2") Thick Gypsum Wall Board 672 10% 739           SF 0.80$                 1.20$              591.36$           887$                2.00$                1,478$             
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214 (2 x 4) Wood Stud @ (16") O.C. (25 EA,263 LF) 336 10% 370           SF 0.90$                 1.10$              332.64$           407$                2.00$                739$                 

215 (2 x 4) Top Plates 64 10% 70             LF 0.90$                 1.10$              63.36$             77$                  2.00$                141$                 

216 (2 x 4) Bottom Plates 32 10% 35             LF 0.90$                 1.10$              31.68$             39$                  2.00$                70$                   

217 Sealant 128 10% 141           LF 0.90$                 1.10$              126.72$           155$                2.00$                282$                 

Interior Partition Wall Type "C" (23 LF, 17'-0" H.)

218 (1/2") Thick Gypsum Wall Board 782 10% 860           SF 0.80$                 1.20$              688.16$           1,032$             2.00$                1,720$             

219 (2 x 4) Wood Stud @ (16") O.C. (18 EA,306 LF) 391 10% 430           SF 0.90$                 1.10$              387.09$           473$                2.00$                860$                 

220 (2 x 4) Top Plates 46 10% 51             LF 0.90$                 1.10$              45.54$             56$                  2.00$                101$                 

221 (2 x 4) Bottom Plates 23 10% 25             LF 0.90$                 1.10$              22.77$             28$                  2.00$                51$                   

222 Sealant 92 10% 101           LF 0.90$                 1.10$              91.08$             111$                2.00$                202$                 

Interior Partition Wall Type "C1" (30 LF, 10'-0" H.)

223 (1/2") Thick Gypsum Wall Board 510 10% 561           SF 0.80$                 1.20$              448.80$           673$                2.00$                1,122$             

224 (3/4") C.D.X Plywood Sheathing 90 10% 99             SF 1.20$                 1.80$              118.80$           178$                3.00$                297$                 

225 (2 x 4) Wood Stud @ (16") O.C. (23 EA,230 LF) 300 10% 330           SF 0.90$                 1.10$              297.00$           363$                2.00$                660$                 

226 (2 x 4) Top Plates 60 10% 66             LF 0.90$                 1.10$              59.40$             73$                  2.00$                132$                 

227 (2 x 4) Bottom Plates 30 10% 33             LF 0.90$                 1.10$              29.70$             36$                  2.00$                66$                   

228 Sealant 120 10% 132           LF 0.90$                 1.10$              118.80$           145$                2.00$                264$                 

Interior Partition Wall Type "C1" (42 LF, 13'-10" H.)

229 (1/2") Thick Gypsum Wall Board 1036 10% 1,140       SF 0.80$                 1.20$              911.68$           1,368$             2.00$                2,279$             

230 (3/4") C.D.X Plywood Sheathing 126 10% 139           SF 1.20$                 1.80$              166.32$           249$                3.00$                416$                 

231 (2 x 4) Wood Stud @ (16") O.C. (32 EA,443 LF) 581 10% 639           SF 0.90$                 1.10$              575.19$           703$                2.00$                1,278$             

232 (2 x 4) Top Plates 84 10% 92             LF 0.90$                 1.10$              83.16$             102$                2.00$                185$                 

233 (2 x 4) Bottom Plates 42 10% 46             LF 0.90$                 1.10$              41.58$             51$                  2.00$                92$                   

234 Sealant 168 10% 185           LF 0.90$                 1.10$              166.32$           203$                2.00$                370$                 

Interior Partition Wall Type "C2" (13 LF, 9'-0" H.)

235 (1/2") Thick Gypsum Wall Board 195 10% 215           SF 0.80$                 1.20$              171.60$           257$                2.00$                429$                 

236 (3/4") C.D.X Plywood Sheathing 39 10% 43             SF 1.20$                 1.80$              51.48$             77$                  3.00$                129$                 

237 (2 x 4) Wood Stud @ (16") O.C. (32 EA,443 LF) 117 10% 129           SF 0.90$                 1.10$              115.83$           142$                2.00$                257$                 

238 (3-1/2") Sound Attenuation Batt Insulation 117 10% 129           SF 0.60$                 0.90$              77.22$             116$                1.50$                193$                 

239 (2 x 4) Top Plates 26 10% 29             LF 0.90$                 1.10$              25.74$             31$                  2.00$                57$                   

240 (2 x 4) Bottom Plates 13 10% 14             LF 0.90$                 1.10$              12.87$             16$                  2.00$                29$                   

241 Sealant 52 10% 57             LF 0.90$                 1.10$              51.48$             63$                  2.00$                114$                 

Interior Partition Wall Type "C2" (9 LF, 9'-0" H.)

242 (1/2") Thick Gypsum Wall Board 135 10% 149           SF 0.80$                 1.20$              118.80$           178$                2.00$                297$                 

243 (3/4") C.D.X Plywood Sheathing 27 10% 30             SF 1.20$                 1.80$              35.64$             53$                  3.00$                89$                   

244 (2 x 4) Wood Stud @ (16") O.C. (7 EA,63 LF) 81 10% 89             SF 0.90$                 1.10$              80.19$             98$                  2.00$                178$                 

245 (2 x 4) Top Plates 18 10% 20             LF 0.90$                 1.10$              17.82$             22$                  2.00$                40$                   

246 (2 x 4) Bottom Plates 9 10% 10             LF 0.90$                 1.10$              8.91$                11$                  2.00$                20$                   

247 Sealant 36 10% 40             LF 0.90$                 1.10$              35.64$             44$                  2.00$                79$                   

Interior Partition Wall Type "C2" (19 LF, 9'-8" H.)

248 (1/2") Thick Gypsum Wall Board 311 10% 342           SF 0.80$                 1.20$              273.68$           411$                2.00$                684$                 
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249 (3/4") C.D.X Plywood Sheathing 57 10% 63             SF 1.20$                 1.80$              75.24$             113$                3.00$                188$                 

250 (2 x 4) Wood Stud @ (16") O.C. (15 EA,146 LF) 184 10% 202           SF 0.90$                 1.10$              182.16$           223$                2.00$                405$                 

251 (2 x 4) Top Plates 38 10% 42             LF 0.90$                 1.10$              37.62$             46$                  2.00$                84$                   

252 (2 x 4) Bottom Plates 19 10% 21             LF 0.90$                 1.10$              18.81$             23$                  2.00$                42$                   

253 Sealant 76 10% 84             LF 0.90$                 1.10$              75.24$             92$                  2.00$                167$                 

Interior Partition Wall Type "C3" (13 LF, 9'-8" H.)

254 (1/2") Thick Gypsum Wall Board 213 10% 234           SF 0.80$                 1.20$              187.44$           281$                2.00$                469$                 

255 (3/4") C.D.X Plywood Sheathing 39 10% 43             SF 1.20$                 1.80$              51.48$             77$                  3.00$                129$                 

256 (2 x 4) Wood Stud @ (16") O.C. (10 EA,97 LF) 126 10% 139           SF 0.90$                 1.10$              124.74$           152$                2.00$                277$                 

257 (2 x 4) Top Plates 26 10% 29             LF 0.90$                 1.10$              25.74$             31$                  2.00$                57$                   

258 (2 x 4) Bottom Plates 13 10% 14             LF 0.90$                 1.10$              12.87$             16$                  2.00$                29$                   

259 Sealant 52 10% 57             LF 0.90$                 1.10$              51.48$             63$                  2.00$                114$                 

Interior Bearing Wall Type "D" (83 LF, 15'-0" H.)

260 (1/2") Thick Gypsum Wall Board 2241 10% 2,465       SF 0.80$                 1.20$              1,972.08$        2,958$             2.00$                4,930$             

261 (1/2") Thick Conc. Backer Board 249 10% 274           SF 1.20$                 1.80$              328.68$           493$                3.00$                822$                 

262 (2 x 6) Wood Stud @ (16") O.C. (63 EA,945 LF) 1245 10% 1,370       SF 1.20$                 1.80$              1,643.40$        2,465$             3.00$                4,109$             

263 (2 x 6) Top Plates 166 10% 183           LF 1.20$                 1.80$              219.12$           329$                3.00$                548$                 

264 (2 x 6) Bottom Plates 83 10% 91             LF 1.20$                 1.80$              109.56$           164$                3.00$                274$                 

265 Sealant 332 10% 365           LF 0.90$                 1.10$              328.68$           402$                2.00$                730$                 

Interior Bearing Wall Type "D2" (83 LF, 15'-0" H.)

266 (1/2") Thick M.R. Gypsum Wall Board 1245 10% 1,370       SF 0.80$                 1.20$              1,095.60$        1,643$             2.00$                2,739$             

267 (1/2") Thick Plywood Sheathing 1245 10% 1,370       SF 1.20$                 1.80$              1,643.40$        2,465$             3.00$                4,109$             

268 (2 x 6) Wood Stud @ (16") O.C. (63 EA,945 LF) 1245 10% 1,370       SF 1.20$                 1.80$              1,643.40$        2,465$             3.00$                4,109$             

269 (3-1/2") Sound Attenuation Batt Insulation 1245 10% 1,370       SF 0.60$                 0.90$              821.70$           1,233$             1.50$                2,054$             

270 (2 x 6) Top Plates 166 10% 183           LF 1.20$                 1.80$              219.12$           329$                3.00$                548$                 

271 (2 x 6) Bottom Plates 83 10% 91             LF 1.20$                 1.80$              109.56$           164$                3.00$                274$                 

272 Sealant 166 10% 183           LF 0.90$                 1.10$              164.34$           201$                2.00$                365$                 

Interior Partition Wall Type "E" (27 LF, 9'-0" H.)

273 (1/2") Thick M.R. Gypsum Wall Board 243 10% 267           SF 0.80$                 1.20$              213.84$           321$                2.00$                535$                 

274 (1/2") Thick Gypsum Wall Board 243 10% 267           SF 0.80$                 1.20$              213.84$           321$                2.00$                535$                 

275 (2 x 6) Wood Stud @ (16") O.C. (21 EA,189 LF) 243 10% 267           SF 1.20$                 1.80$              320.76$           481$                3.00$                802$                 

276 (3-1/2") Sound Attenuation Batt Insulation 243 10% 267           SF 0.60$                 0.90$              160.38$           241$                1.50$                401$                 

277 (2 x 6) Top Plates 54 10% 59             LF 1.20$                 1.80$              71.28$             107$                3.00$                178$                 

278 (2 x 6) Bottom Plates 27 10% 30             LF 1.20$                 1.80$              35.64$             53$                  3.00$                89$                   

279 Sealant 108 10% 119           LF 0.90$                 1.10$              106.92$           131$                2.00$                238$                 

Interior Partition Wall Type "E1" (23 LF, 9'-0" H.)

280 (1/2") Thick M.R. Gypsum Wall Board 207 10% 228           SF 0.80$                 1.20$              182.16$           273$                2.00$                455$                 

281 (1/2") Thick Plywood Sheathing 207 10% 228           SF 1.20$                 1.80$              273.24$           410$                3.00$                683$                 

282 (2 x 6) Wood Stud @ (16") O.C. (18 EA,162 LF) 207 10% 228           SF 1.20$                 1.80$              273.24$           410$                3.00$                683$                 

283 (3-1/2") Sound Attenuation Batt Insulation 207 10% 228           SF 0.60$                 0.90$              136.62$           205$                1.50$                342$                 

284 (2 x 6) Top Plates 46 10% 51             LF 1.20$                 1.80$              60.72$             91$                  3.00$                152$                 
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285 (2 x 6) Bottom Plates 23 10% 25             LF 1.20$                 1.80$              30.36$             46$                  3.00$                76$                   

286 Sealant 46 10% 51             LF 0.90$                 1.10$              45.54$             56$                  2.00$                101$                 

Interior Partition Wall Type "E2" (11 LF, 9'-0" H.)

287 (1/2") Thick M.R. Gypsum Wall Board 99 10% 109           SF 0.80$                 1.20$              87.12$             131$                2.00$                218$                 

288 (1/2") Thick Gypsum Wall Board 83 10% 91             SF 0.80$                 1.20$              73.04$             110$                2.00$                183$                 

289 (1/2") Thick Conc. Backer Board 17 10% 19             SF 1.20$                 1.80$              22.44$             34$                  3.00$                56$                   

290 (2 x 6) Wood Stud @ (16") O.C. (9 EA,81 LF) 99 10% 109           SF 1.20$                 1.80$              130.68$           196$                3.00$                327$                 

291 (2 x 6) Top Plates 22 10% 24             LF 1.20$                 1.80$              29.04$             44$                  3.00$                73$                   

292 (2 x 6) Bottom Plates 11 10% 12             LF 1.20$                 1.80$              14.52$             22$                  3.00$                36$                   

293 Sealant 44 10% 48             LF 0.90$                 1.10$              43.56$             53$                  2.00$                97$                   

Interior Partition Wall Type "E2" (8 LF, 9'-0" H.)

294 (1/2") Thick M.R. Gypsum Wall Board 72 10% 79             SF 0.80$                 1.30$              63.36$             103$                2.10$                166$                 

295 (1/2") Thick Gypsum Wall Board 60 10% 66             SF 0.80$                 1.20$              52.80$             79$                  2.00$                132$                 

296 (1/2") Thick Conc. Backer Board 12 10% 13             SF 1.20$                 1.80$              15.84$             24$                  3.00$                40$                   

297 (2 x 6) Wood Stud @ (16") O.C. (7 EA,63 LF) 72 10% 79             SF 1.20$                 1.80$              95.04$             143$                3.00$                238$                 

298 (3-1/2") Sound Attenuation Batt Insulation 72 10% 79             SF 0.60$                 0.90$              47.52$             71$                  1.50$                119$                 

299 (2 x 6) Top Plates 16 10% 18             LF 1.20$                 1.80$              21.12$             32$                  3.00$                53$                   

300 (2 x 6) Bottom Plates 8 10% 9               LF 1.20$                 1.80$              10.56$             16$                  3.00$                26$                   

301 Sealant 32 10% 35             LF 0.90$                 1.10$              31.68$             39$                  2.00$                70$                   

Interior Partition Wall Type "E2" (17 LF, 13'-0" H.)

302 (1/2") Thick M.R. Gypsum Wall Board 221 10% 243           SF 0.80$                 1.30$              194.48$           316$                2.10$                511$                 

303 (1/2") Thick Gypsum Wall Board 196 10% 216           SF 0.80$                 1.20$              172.48$           259$                2.00$                431$                 

304 (1/2") Thick Conc. Backer Board 26 10% 29             SF 1.20$                 1.80$              34.32$             51$                  3.00$                86$                   

305 (2 x 6) Wood Stud @ (16") O.C. (13 EA,169 LF) 221 10% 243           SF 1.20$                 1.80$              291.72$           438$                3.00$                729$                 

306 (3-1/2") Sound Attenuation Batt Insulation 221 10% 243           SF 0.60$                 0.90$              145.86$           219$                1.50$                365$                 

307 (2 x 6) Top Plates 34 10% 37             LF 1.20$                 1.80$              44.88$             67$                  3.00$                112$                 

308 (2 x 6) Bottom Plates 17 10% 19             LF 1.20$                 1.80$              22.44$             34$                  3.00$                56$                   

309 Sealant 68 10% 75             LF 0.90$                 1.10$              67.32$             82$                  2.00$                150$                 

Interior Partition Wall Type "E3" (21 LF, 9'-8" H.)

310 (1/2") Thick Gypsum Wall Board 342 10% 376           SF 0.80$                 1.20$              300.96$           451$                2.00$                752$                 

311 (3/4") C.D.X Plywood Sheathing 63 10% 69             SF 1.20$                 1.80$              83.16$             125$                3.00$                208$                 

312 (2 x 6) Wood Stud @ (16") O.C. (16 EA,155 LF) 204 10% 224           SF 1.20$                 1.80$              269.28$           404$                3.00$                673$                 

313 (3-1/2") Sound Attenuation Batt Insulation 204 10% 224           SF 0.60$                 0.90$              134.64$           202$                1.50$                337$                 

314 (2 x 6) Top Plates 42 10% 46             LF 1.20$                 1.80$              55.44$             83$                  3.00$                139$                 

315 (2 x 6) Bottom Plates 21 10% 23             LF 1.20$                 1.80$              27.72$             42$                  3.00$                69$                   

316 Sealant 84 10% 92             LF 0.90$                 1.10$              83.16$             102$                2.00$                185$                 

Low Wall Type "F" (88 LF, 3'-6" H.)

317 (1/2") Thick Gypsum Wall Board 616 10% 678           SF 0.80$                 1.20$              542.08$           813$                2.00$                1,355$             

318 (2 x 4) Wood Stud @ (16") O.C. (67 EA,235 LF) 308 10% 339           SF 0.90$                 1.10$              304.92$           373$                2.00$                678$                 

319 (2 x 4) Top Plates 176 10% 194           LF 0.90$                 1.10$              174.24$           213$                2.00$                387$                 

320 (2 x 4) Bottom Plates 88 10% 97             LF 0.90$                 1.10$              87.12$             106$                2.00$                194$                 
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321 Sealant 352 10% 387           LF 0.90$                 1.10$              348.48$           426$                2.00$                774$                 

Low Wall Type "F" (12 LF, 3'-9" H.)

322 (1/2") Thick Gypsum Wall Board 90 10% 99             SF 0.80$                 1.20$              79.20$             119$                2.00$                198$                 

323 (2 x 4) Wood Stud @ (16") O.C. (10 EA,38 LF) 45 10% 50             SF 0.90$                 1.10$              44.55$             54$                  2.00$                99$                   

324 (2 x 4) Top Plates 24 10% 26             LF 0.90$                 1.10$              23.76$             29$                  2.00$                53$                   

325 (2 x 4) Bottom Plates 12 10% 13             LF 0.90$                 1.10$              11.88$             15$                  2.00$                26$                   

326 Sealant 48 10% 53             LF 0.90$                 1.10$              47.52$             58$                  2.00$                106$                 

Low Wall Type "F1" (13 LF, 4'-6" H.)

327 (1/2") Thick Gypsum Wall Board 117 10% 129           SF 0.80$                 1.20$              102.96$           154$                2.00$                257$                 

328 (2 x 4) Wood Stud @ (16") O.C. (10 EA,45 LF) 59 10% 65             SF 0.90$                 1.10$              58.41$             71$                  2.00$                130$                 

329 (2 x 4) Top Plates 26 10% 29             LF 0.90$                 1.10$              25.74$             31$                  2.00$                57$                   

330 (2 x 4) Bottom Plates 13 10% 14             LF 0.90$                 1.10$              12.87$             16$                  2.00$                29$                   

331 Sealant 52 10% 57             LF 0.90$                 1.10$              51.48$             63$                  2.00$                114$                 

Interior Sound Partition Wall Type "G" (13 LF, 5'-9" H.)

332 (1/2") Thick Gypsum Wall Board 111 10% 122           SF 0.80$                 1.20$              97.68$             147$                2.00$                244$                 

333 (1/2") Thick Cement Board 39 10% 43             SF 1.20$                 1.80$              51.48$             77$                  3.00$                129$                 

334 (2 x 4) Wood Stud @ (8") O.C. (20 EA,115 LF) 75 10% 83             SF 0.90$                 1.10$              74.25$             91$                  2.00$                165$                 

335 Sound Attenuation Blankets 75 10% 83             SF 0.60$                 0.90$              49.50$             74$                  1.50$                124$                 

336 (2 x 4) Top Plates 26 10% 29             LF 0.90$                 1.10$              25.74$             31$                  2.00$                57$                   

337 (2 x 4) Bottom Plates 13 10% 14             LF 0.90$                 1.10$              12.87$             16$                  2.00$                29$                   

338 Sealant 52 10% 57             LF 0.90$                 1.10$              51.48$             63$                  2.00$                114$                 

Interior Partition Wall (10 LF, 11'-8" H.)

339 (1/2") Plywood Sheathing 234 10% 257           SF 1.20$                 1.80$              308.88$           463$                3.00$                772$                 

340 (2 x 4) Wood Stud @ (16") O.C. (8 EA,94 LF) 117 10% 129           SF 0.90$                 1.10$              115.83$           142$                2.00$                257$                 

341 (2 x 4) Wood Bracing @ (32") O.C. (5 EA,50 LF) 117 10% 129           SF 0.90$                 1.10$              115.83$           142$                2.00$                257$                 

342 (2 x 4) Top Plates 20 10% 22             LF 0.90$                 1.10$              19.80$             24$                  2.00$                44$                   

343 (2 x 4) Bottom Plates 10 10% 11             LF 0.90$                 1.10$              9.90$                12$                  2.00$                22$                   

Interior Partition Wall (18 LF, 3'-6" H.)

344 (1/2") Thick Gypsum Wall Board 126 10% 139           SF 0.80$                 1.20$              110.88$           166$                2.00$                277$                 

345 (2 x 4) Wood Stud @ (16") O.C. (14 EA,49 LF) 63 10% 69             SF 0.90$                 1.10$              62.37$             76$                  2.00$                139$                 

346 (2 x 4) Top Plates 36 10% 40             LF 0.90$                 1.10$              35.64$             44$                  2.00$                79$                   

347 (2 x 4) Bottom Plates 18 10% 20             LF 0.90$                 1.10$              17.82$             22$                  2.00$                40$                   

348 Sealant 72 LF 0.90$                 1.10$              

(2 x 6) Exterior Wall (67 LF, 9'-0" H.)

349 (1/2") Thick Gypsum Wall Board 603 10% 663           SF 0.80$                 1.20$              530.64$           796$                2.00$                1,327$             

350 (1/2") Huber "Zip System" Sheathing 603 10% 663           SF 1.20$                 1.80$              795.96$           1,194$             3.00$                1,990$             

351 (2 x 6) Wood Stud @ (16") O.C. (51 EA,459 LF) 603 10% 663           SF 1.20$                 1.80$              795.96$           1,194$             3.00$                1,990$             

352 Batt Insulation 603 10% 663           SF 0.60$                 0.90$              397.98$           597$                1.50$                995$                 

353 Vapor Retarder 603 10% 663           SF 0.60$                 0.70$              397.98$           464$                1.30$                862$                 

354 (2 x 6) Top Plates 134 10% 147           LF 1.20$                 1.80$              176.88$           265$                3.00$                442$                 

355 (2 x 6) Bottom Plates 67 10% 74             LF 1.20$                 1.80$              88.44$             133$                3.00$                221$                 
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356 Sealant 134 10% 147           LF 0.90$                 1.10$              132.66$           162$                2.00$                295$                 

(2 x 6) Exterior Wall (20 LF, 15'-8" H.)

357 (1/2") Thick Gypsum Wall Board 314 10% 345           SF 0.80$                 1.20$              276.32$           414$                2.00$                691$                 

358 (1/2") Huber "Zip System" Sheathing 314 10% 345           SF 1.20$                 1.80$              414.48$           622$                3.00$                1,036$             

359 (2 x 6) Wood Stud @ (16") O.C. (16 EA,251 LF) 314 10% 345           SF 1.20$                 1.80$              414.48$           622$                3.00$                1,036$             

360 Batt Insulation 314 10% 345           SF 0.60$                 0.90$              207.24$           311$                1.50$                518$                 

361 Vapor Retarder 314 10% 345           SF 0.60$                 0.70$              207.24$           242$                1.30$                449$                 

362 (2 x 6) Top Plates 40 10% 44             LF 1.20$                 1.80$              52.80$             79$                  3.00$                132$                 

363 (2 x 6) Bottom Plates 20 10% 22             LF 1.20$                 1.80$              26.40$             40$                  3.00$                66$                   

364 Sealant 40 10% 44             LF 0.90$                 1.10$              39.60$             48$                  2.00$                88$                   

(2 x 6) Exterior Wall (26 LF, 16'-4" H.)

365 (1/2") Thick Gypsum Wall Board 425 10% 468           SF 0.80$                 1.20$              374.00$           561$                2.00$                935$                 

366 (1/2") Huber "Zip System" Sheathing 425 10% 468           SF 1.20$                 1.80$              561.00$           842$                3.00$                1,403$             

367 (2 x 6) Wood Stud @ (16") O.C. (20 EA,327 LF) 425 10% 468           SF 1.20$                 1.80$              561.00$           842$                3.00$                1,403$             

368 Batt Insulation 425 10% 468           SF 0.60$                 0.90$              280.50$           421$                1.50$                701$                 

369 Vapor Retarder 425 10% 468           SF 0.60$                 0.70$              280.50$           327$                1.30$                608$                 

370 (2 x 6) Top Plates 52 10% 57             LF 1.20$                 1.80$              68.64$             103$                3.00$                172$                 

371 (2 x 6) Bottom Plates 26 10% 29             LF 1.20$                 1.80$              34.32$             51$                  3.00$                86$                   

372 Sealant 52 10% 57             LF 0.90$                 1.10$              51.48$             63$                  2.00$                114$                 

(2 x 6) Exterior Wall (42 LF, 16'-10" H.)

373 (1/2") Thick Gypsum Wall Board 707 10% 778           SF 0.80$                 1.20$              622.16$           933$                2.00$                1,555$             

374 (1/2") Huber "Zip System" Sheathing 707 10% 778           SF 1.20$                 1.80$              933.24$           1,400$             3.00$                2,333$             

375 (2 x 6) Wood Stud @ (16") O.C. (32 EA,539 LF) 707 10% 778           SF 1.20$                 1.80$              933.24$           1,400$             3.00$                2,333$             

376 Batt Insulation 707 10% 778           SF 0.60$                 0.90$              466.62$           700$                1.50$                1,167$             

377 Vapor Retarder 707 10% 778           SF 0.60$                 0.70$              466.62$           544$                1.30$                1,011$             

378 (2 x 6) Top Plates 84 10% 92             LF 1.20$                 1.80$              110.88$           166$                3.00$                277$                 

379 (2 x 6) Bottom Plates 42 10% 46             LF 1.20$                 1.80$              55.44$             83$                  3.00$                139$                 

380 Sealant 84 10% 92             LF 0.90$                 1.10$              83.16$             102$                2.00$                185$                 

(2 x 6) Exterior Wall (48 LF, 19'-6" H.)

381 (1/2") Thick Gypsum Wall Board 936 10% 1,030       SF 0.80$                 1.20$              823.68$           1,236$             2.00$                2,059$             

382 (1/2") Huber "Zip System" Sheathing 936 10% 1,030       SF 1.20$                 1.80$              1,235.52$        1,853$             3.00$                3,089$             

383 (2 x 6) Wood Stud @ (16") O.C. (37 EA,722 LF) 936 10% 1,030       SF 1.20$                 1.80$              1,235.52$        1,853$             3.00$                3,089$             

384 Batt Insulation 936 10% 1,030       SF 0.60$                 0.90$              617.76$           927$                1.50$                1,544$             

385 Vapor Retarder 936 10% 1,030       SF 0.60$                 0.70$              617.76$           721$                1.30$                1,338$             

386 (2 x 6) Top Plates 96 10% 106           LF 1.20$                 1.80$              126.72$           190$                3.00$                317$                 

387 (2 x 6) Bottom Plates 48 10% 53             LF 1.20$                 1.80$              63.36$             95$                  3.00$                158$                 

388 Sealant 96 10% 106           LF 0.90$                 1.10$              95.04$             116$                2.00$                211$                 

(2 x 6) Exterior Wall (55 LF, 20'-4" H.)

389 (1/2") Thick Gypsum Wall Board 1119 10% 1,231       SF 0.80$                 1.20$              984.72$           1,477$             2.00$                2,462$             

390 (1/2") Huber "Zip System" Sheathing 1119 10% 1,231       SF 1.20$                 1.80$              1,477.08$        2,216$             3.00$                3,693$             

391 (2 x 6) Wood Stud @ (16") O.C. (42 EA,854 LF) 1119 10% 1,231       SF 1.20$                 1.80$              1,477.08$        2,216$             3.00$                3,693$             
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392 Batt Insulation 1119 10% 1,231       SF 0.60$                 0.90$              738.54$           1,108$             1.50$                1,846$             

393 Vapor Retarder 1119 10% 1,231       SF 0.60$                 0.70$              738.54$           862$                1.30$                1,600$             

394 (2 x 6) Top Plates 110 10% 121           LF 1.20$                 1.80$              145.20$           218$                3.00$                363$                 

395 (2 x 6) Bottom Plates 55 10% 61             LF 1.20$                 1.80$              72.60$             109$                3.00$                182$                 

396 Sealant 110 10% 121           LF 0.90$                 1.10$              108.90$           133$                2.00$                242$                 

Interior Partition Wall (60 LF, 5'-9" H.)

397 (1/2") Thick Gypsum Wall Board 690 10% 759           SF 0.80$                 1.20$              607.20$           911$                2.00$                1,518$             

398 (2 x 4) Wood Stud @ (16") O.C. (46 EA,265 LF) 345 10% 380           SF 0.90$                 1.10$              341.55$           417$                2.00$                759$                 

399 (2 x 4) Top Plates 120 10% 132           LF 0.90$                 1.10$              118.80$           145$                2.00$                264$                 

400 (2 x 4) Bottom Plates 60 10% 66             LF 0.90$                 1.10$              59.40$             73$                  2.00$                132$                 

401 Sealant 240 10% 264           LF 0.90$                 1.10$              237.60$           290$                2.00$                528$                 

Interior Partition Wall (14 LF, 8'-6" H.)

402 (1/2") Thick Gypsum Wall Board 98 10% 108           SF 0.80$                 1.20$              86.24$             129$                2.00$                216$                 

403 (1/2") Thick Plywood Sheathing 98 10% 108           SF 1.20$                 1.80$              129.36$           194$                3.00$                323$                 

404 (1/2") Cement Board 42 10% 46             SF 1.20$                 1.80$              55.44$             83$                  3.00$                139$                 

405 (2 x 6) Wood Stud @ (16") O.C. (11 EA,94 LF) 119 10% 131           SF 1.20$                 1.80$              157.08$           236$                3.00$                393$                 

406 (2 x 6) Top Plates 28 10% 31             LF 1.20$                 1.80$              36.96$             55$                  3.00$                92$                   

407 (2 x 6) Bottom Plates 14 10% 15             LF 1.20$                 1.80$              18.48$             28$                  3.00$                46$                   

408 Sealant 28 10% 31             LF 0.90$                 1.10$              27.72$             34$                  2.00$                62$                   

Interior Partition Wall (17 LF, 8'-6" H.)

409 (1/2") Thick Gypsum Wall Board 255 10% 281           SF 0.80$                 1.20$              224.40$           337$                2.00$                561$                 

410 (1/2") Thick Conc. Backer Board 34 10% 37             SF 1.20$                 1.80$              44.88$             67$                  3.00$                112$                 

411 (2 x 4) Wood Stud @ (16") O.C. (13 EA,111 LF) 145 10% 160           SF 0.90$                 1.10$              143.55$           175$                2.00$                319$                 

412 (2 x 4) Top Plates 34 10% 37             LF 0.90$                 1.10$              33.66$             41$                  2.00$                75$                   

413 (2 x 4) Bottom Plates 17 10% 19             LF 0.90$                 1.10$              16.83$             21$                  2.00$                37$                   

414 Sealant 34 10% 37             LF 0.90$                 1.10$              33.66$             41$                  2.00$                75$                   

Interior Partition Wall (17 LF, 4'-9" H.)

415 (1/2") Thick Gypsum Wall Board 162 10% 178           SF 0.80$                 1.20$              142.56$           214$                2.00$                356$                 

416 (3-5/8") 20 GA. Metal Stud @ (16") O.C. (13 EA,62 LF) 81 10% 89             SF 1.50$                 2.00$              133.65$           178$                3.50$                312$                 

417 (2 x 4) Top Runner 17 10% 19             LF 0.90$                 1.10$              16.83$             21$                  2.00$                37$                   

418 (2 x 4) Bottom Runner 17 10% 19             LF 0.90$                 1.10$              16.83$             21$                  2.00$                37$                   

419 Sealant 68 10% 75             LF 0.90$                 1.10$              67.32$             82$                  2.00$                150$                 

Interior Partition Wall (23 LF, 8'-9" H.)

420 (1/2") Thick Gypsum Wall Board 334 10% 367           SF 0.80$                 1.20$              293.92$           441$                2.00$                735$                 

421 (1/2") Cement Board 69 10% 76             SF 1.20$                 1.80$              91.08$             137$                3.00$                228$                 

422 (3-5/8") 20 GA. Metal Stud @ (16") O.C. (18 EA,158 LF) 202 10% 222           SF 1.50$                 2.00$              333.30$           444$                3.50$                778$                 

423 (2 x 4) Top Runner 23 10% 25             LF 0.90$                 1.10$              22.77$             28$                  2.00$                51$                   

424 (2 x 4) Bottom Runner 23 10% 25             LF 0.90$                 1.10$              22.77$             28$                  2.00$                51$                   

425 Sealant 92 10% 101           LF 0.90$                 1.10$              91.08$             111$                2.00$                202$                 

(2 x 6) Interior Wall (35 LF, 8'-10" H.)

426 (1/2") Thick Plywood Sheathing 257 10% 283           SF 1.20$                 1.80$              339.24$           509$                3.00$                848$                 

A1

15 of 42



PROJECT Rev(0)

ADDRESS

Date of Plans

Date of Submission

BASE BID 

SR # DWG. NO. CSI NO. DESCRIPTION QTY. WASTE
QTY. W/ 

WASTE
UNIT

LABOR/EQUIP.  

COST

MATERIAL 

COST

TOTAL 

LABOR

TOTAL 

MATERIAL

TOTAL UNIT 

COST
TOTAL COST  SUBTOTALS 

3,686,891$                                                                                                                  

320 Satellite Blvd.

427 (1/2") LP Fire Block Sheathing 310 10% 341           SF 1.20$                 1.80$              409.20$           614$                3.00$                1,023$             

428 (1/2") Thick Cement Board 53 10% 58             SF 1.20$                 1.80$              69.96$             105$                3.00$                175$                 

429 (2 x 6) Wood Stud @ (16") O.C. (27 EA,239 LF) 310 10% 341           SF 1.20$                 1.80$              409.20$           614$                3.00$                1,023$             

430 (2") Thick Rigid Insulation 310 10% 341           SF 0.60$                 0.90$              204.60$           307$                1.50$                512$                 

431 Batt Insulation 310 10% 341           SF 0.60$                 0.90$              204.60$           307$                1.50$                512$                 

432 Vapor Retarder 310 10% 341           SF 0.60$                 0.70$              204.60$           239$                1.30$                443$                 

433 (2 x 6) Top Plates 70 10% 77             LF 1.20$                 1.80$              92.40$             139$                3.00$                231$                 

434 (2 x 6) Bottom Plates 35 10% 39             LF 1.20$                 1.80$              46.20$             69$                  3.00$                116$                 

(2 x 6) Interior Wall (12 LF, 9'-0" H.)

435 (1/2") Thick Plywood Sheathing 90 10% 99             SF 1.20$                 1.80$              118.80$           178$                3.00$                297$                 

436 (1/2") LP Fire Block Sheathing 108 10% 119           SF 1.20$                 1.80$              142.56$           214$                3.00$                356$                 

437 (1/2") Thick Cement Board 18 10% 20             SF 1.20$                 1.80$              23.76$             36$                  3.00$                59$                   

438 (2 x 6) Wood Stud @ (16") O.C. (10 EA,90 LF) 108 10% 119           SF 1.20$                 1.80$              142.56$           214$                3.00$                356$                 

439 (2") Thick Rigid Insulation 108 10% 119           SF 0.60$                 0.90$              71.28$             107$                1.50$                178$                 

440 Batt Insulation 108 10% 119           SF 0.60$                 0.90$              71.28$             107$                1.50$                178$                 

441 Vapor Retarder 310 10% 341           SF 0.60$                 0.70$              204.60$           239$                1.30$                443$                 

442 (2 x 6) Top Plates 24 10% 26             LF 1.20$                 1.80$              31.68$             48$                  3.00$                79$                   

443 (2 x 6) Bottom Plates 12 10% 13             LF 1.20$                 1.80$              15.84$             24$                  3.00$                40$                   

(2 x 4) Interior Wall (5 LF, 9'-6" H.)

444 (1/2") Thick Plywood Sheathing 40 10% 44             SF 1.20$                 1.80$              52.80$             79$                  3.00$                132$                 

445 (1/2") Thick Gypsum Wall Board 18 10% 20             SF 0.80$                 1.20$              15.84$             24$                  2.00$                40$                   

446 (1/2") Thick Cement Board 8 10% 9               SF 1.20$                 1.80$              10.56$             16$                  3.00$                26$                   

447 (2 x 4) Wood Stud @ (16") O.C. (4 EA,38 LF) 48 10% 53             SF 0.90$                 1.10$              47.52$             58$                  2.00$                106$                 

448 (2 x 4) Top Plates 10 10% 11             LF 0.90$                 1.10$              9.90$                12$                  2.00$                22$                   

449 (2 x 4) Bottom Plates 5 10% 6               LF 0.90$                 1.10$              4.95$                6$                     2.00$                11$                   

450 Sealant 5 10% 6               LF 0.90$                 1.10$              4.95$                6$                     2.00$                11$                   

(2 x 6) Interior Wall (25 LF, 15'-6" H.)

451 (1/2") Thick Plywood Sheathing 188 10% 207           SF 1.20$                 1.80$              248.16$           372$                3.00$                620$                 

452 (1/2") Thick Gypsum Wall Board 388 10% 427           SF 0.80$                 1.20$              341.44$           512$                2.00$                854$                 

453 (1/2") Thick Cement Board 25 10% 28             SF 1.20$                 1.80$              33.00$             50$                  3.00$                83$                   

454 (2 x 6) Wood Stud @ (16") O.C. (19 EA,295 LF) 388 10% 427           SF 1.20$                 1.80$              512.16$           768$                3.00$                1,280$             

455 (2 x 6) Top Plates 50 10% 55             LF 1.20$                 1.80$              66.00$             99$                  3.00$                165$                 

456 (2 x 6) Bottom Plates 25 10% 28             LF 1.20$                 1.80$              33.00$             50$                  3.00$                83$                   

457 Sealant 50 10% 55             LF 0.90$                 1.10$              49.50$             61$                  2.00$                110$                 

Drywall Sub Total 84,772.60$     122,587.96$  207,361$                  

Ceiling
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320 Satellite Blvd.

458 ID3 Armstrong Ceiling Tiles "ACT-01" 

Mnf: Asmstrong World Industries 

Product: 24" X 24" Vinyl Coated ACT 

Color: White

1832 10%

2,015       

SF 3.00$                 4.00$              

6,046.10$        8,061$             7.00$                14,108$           

459 ID3 Armstrong Ceiling Tiles "ACT-02" 

Mnf: Asmstrong World Industries 

Product: 24" X 24" ACT Fine Fissured #1713L 

Color: White

3782 10%

4,161       

SF 3.00$                 4.00$              

12,482.05$     16,643$          7.00$                29,125$           

460 ID3 Metal Ceiling Panels In Grid "ACT-03" 

Product: 24" X 24" X 0.05" Aluminum Panel 

Color: Pre-Finished White

216 10%

237           

SF 6.00$                 9.00$              

1,422.43$        2,134$             15.00$             3,556$             

461 ID3 FRP Over Plywood Ceiling "CL-02"  

Mnf: NUDO 

Product: 3/4" treated Plywood 

Color: White 

Paint: W/ PT-04 

Mnf: Sherwin Williams 

Product: Water Base Epoxy

2207 10%

2,428       

SF 1.20$                 1.80$              

2,913.64$        4,370$             3.00$                7,284$             

462 ID3 FRP Over Plywood Ceiling "CL-02"  

Mnf: NUDO 

Product: 3/4" treated Plywood 

Color: White 

Paint: W/ PT-03 

Mnf: Benjamin Moore 

Product: Acrylic 

375 10%

412           

SF 1.20$                 1.80$              

494.34$           742$                3.00$                1,236$             

463 ID3 Suspended Gypsum Board Ceiling "CL-04"  

Mnf: Asmstrong World Industries 

Product: 5/8" Gyp. (1) Layer 

Paint: W/ PT-16 

Mnf: Sherwin Williams 

Product: Acrylic

1144 10%

1,258       

SF 2.50$                 3.50$              

3,145.62$        4,404$             6.00$                7,549$             

464 ID3 Suspended Gypsum Board Ceiling "CL-04"  

Mnf: Asmstrong World Industries 

Product: 5/8" Gyp. (1) Layer 

Paint: W/ PT-04 

Mnf: Sherwin Williams 

Product: Water Base Epoxy

92 10%

101           

SF 2.50$                 3.50$              

253.69$           355$                6.00$                609$                 

465 ID3 Gypsum Board (1) Layer Ceiling "CL-03"  

Product: 5/8" Type "X" Gyp. (1) Layer 90 10%

99             

SF 2.50$                 3.50$              

246.70$           345$                6.00$                592$                 

466 A4 Gyp. Board Soffit 160 10% 176           SF 2.50$                 3.50$              438.96$           615$                6.00$                1,053$             
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320 Satellite Blvd.

467 A4 Gyp. Board Baffle 176 10% 194           SF 2.50$                 3.50$              483.97$           678$                6.00$                1,162$             

Ceiling Sub Total 27,927.49$     38,346.31$    66,274$                     

 Flooring

468 ID2 12" X 24" Tiles Carpet "CP-01' 

Mnf: J & J Flooring 

Product: #7071 Improptu Modular

5754 10%

6,330       

SF 3.00$                 4.00$              

18,989.59$     25,319$          7.00$                44,309$           

469 ID2 12" X 24" Cermic Tiles "T-01' 

Mnf: Daltile  

Product: 704-877-6396

1365 10%

1,501       

SF 6.00$                 7.00$              

9,005.77$        10,507$          13.00$             19,512$           

470 ID2 Carpet Flooring"WM-01" 

Mnf: J & J Flooring
174 10%

192           
SF 3.00$                 5.00$              

575.59$           959$                8.00$                1,535$             

471 ID2 Silikal Flooring "SF-03" 

Mnf: Silikal 

Product: Silikal 61-CQ

2766 10%

3,043       

SF 5.00$                 6.00$              

15,212.62$     18,255$          11.00$             33,468$           

472 ID2 Silikal Flooring "SF-04" 

Mnf: Silikal 

Product: Silikal R-17

142 10%

156           

SF 5.00$                 6.00$              

778.25$           934$                11.00$             1,712$             

473 ID2 Vinyl Sheet Flooring "SF-05" 

Mnf: Tarkett 

Product: iQ-Optima

341 10%

375           

SF 3.00$                 4.00$              

1,125.56$        1,501$             7.00$                2,626$             

474 ID2 Sealed Concrete 257 10% 282           SF 2.00$                 3.00$              564.78$           847$                5.00$                1,412$             

Flooring Sub Total 46,252.15$     58,322.45$    104,575$                  

Wall Base

475 ID2 4" Vinyl Base "VB-01" 

Mnf: Johnsonite 

Product: Johnsonite Traditional Wall Base

1042 10%

1,146       

LF 2.00$                 3.00$              

2,291.92$        3,438$             5.00$                5,730$             

476 ID2 Silikal Base "SB-03" 

Mnf: Silikal 

Product: Quartz Blend #4

596 10%

655           

LF 2.00$                 3.00$              

1,310.12$        1,965$             5.00$                3,275$             

477 ID2 Schulter Strip "SLT-1" 

Mnf: Schulter Systems 

Product: AHK 1S100 AE

200 10%

220           

LF 4.00$                 5.00$              

881.89$           1,102$             9.00$                1,984$             

478 ID2 Ceramic Tiles "CBT-1" 

Mnf: Daltile 

Product: 704-877-6396

66 10%

73             

LF 4.00$                 5.00$              

292.16$           365$                9.00$                657$                 
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Wall Base Sub Total 4,776.09$       6,870.62$       11,647$                     

Wall Finishes

479 Bumper Guard "WB-01"

Mfr: Inpro Architectural Products

Model #: 2500

374 10%

411           

LF 4.00$                 5.00$              

1,645.60$        2,057$             9.00$                3,703$             

480 Schulter Strip "SLT-1"

Mfr: Schulter Systems

Model #: AHK 1S100 AE

101 10%

111           

LF 4.00$                 5.00$              

444.40$           556$                9.00$                1,000$             

481 Schulter Strip "SLT-2"

Mfr: Schulter Systems

Model #: RD 100 AE

28 10%

31             

LF 4.00$                 5.00$              

123.20$           154$                9.00$                277$                 

482 1 x White Oak Trim Cap "TC-01"

Mfr: Sherwin Williams Stain
143 10%

157           
LF 1.10$                 1.90$              

173.03$           299$                3.00$                472$                 

483 White Oak Trim "TB-06"

Mfr: Sherwin Williams Stain
263 10%

289           
LF 1.10$                 1.90$              

318.23$           550$                3.00$                868$                 

484 Wall Paint "PT-05"

Mfr: Sherwin Williams

Model #: SW7020 Black Fox

35 10%

39             

SF 0.80$                 0.90$              

30.80$             35$                  1.70$                65$                   

485 Wall Paint "PT-07"

Mfr: Benjamin Moore

Model #: 2172-30 Mexicana

688 10%

757           

SF 0.80$                 0.90$              

605.44$           681$                1.70$                1,287$             

486 Wall Paint "PT-08"

Mfr: Sherwin Williams Stain
421 10%

463           
SF 0.80$                 0.90$              

370.48$           417$                1.70$                787$                 

487 Wall Paint "PT-09"

Mfr: Sherwin Williams

Model #: SW7042 Shoji White

678 10%

746           

SF 0.80$                 0.90$              

596.64$           671$                1.70$                1,268$             

488 Wall Paint "PT-13"

Mfr: Sherwin Williams

Model #: SW7042 Shoji White

2682 10%

2,950       

SF 0.80$                 0.90$              

2,360.16$        2,655$             1.70$                5,015$             

489 (4" x 16") Wall Tile "T-03"

Mfr: Daltile

Color: Desert Gray-X114

1510 10%

1,661       

SF 7.00$                 8.00$              

11,627.00$     13,288$          15.00$             24,915$           

490 (12" x 24") Wall Tile "T-04"

Mfr: Daltile

Color: Marble Beige

1042 10%

1,146       

SF 1.20$                 1.80$              

1,375.44$        2,063$             3.00$                3,439$             

491 Wall Covering "WC-01"

Mfr: Martile

Color: Morning Haze #104301

1517 10%

1,669       

SF 1.20$                 1.80$              

2,002.44$        3,004$             3.00$                5,006$             

ID5
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320 Satellite Blvd.

492 Wall Covering "WC-02"

Mfr: Ruocchio Designs

Color: Blonde With Custom

120 10%

132           

SF 1.20$                 1.80$              

158.40$           238$                3.00$                396$                 

493 Wall Covering "WC-03"

Mfr: Koroseal Interior Designs

Color: White Oak

147 10%

162           

SF 1.20$                 1.80$              

194.04$           291$                3.00$                485$                 

494 Wall Covering "WC-04" 9 10% 10             SF 1.20$                 1.80$              11.88$             18$                  3.00$                30$                   

495 Fireplace Stone "ST-01"

Mfr: Architectural Superstore Inc.
240 10%

264           
SF 7.00$                 12.00$            

1,848.00$        3,168$             19.00$             5,016$             

496 Plastic Laminate "PL-01"

Mfr: Formica
151 10%

166           
SF 1.20$                 1.80$              

199.32$           299$                3.00$                498$                 

497 Fiberglass Reinforced Panels "FP-01"

Mfr: Martile

Finish: Pebbled

3396 10%

3,736       

SF 1.20$                 1.80$              

4,482.72$        6,724$             3.00$                11,207$           

Wall Finishes Sub Total 28,567.22$     37,166.36$    65,734$                     

Exterior Finishes

498 A7 & A8 5/4 X12 Cementitious Board Trim "ET-01" W/ Exterior Paint 

Finish 

Mnf: James Hardie (ALT.NICHIHA)

346 10%

381           

LF 6.00$                 7.00$              

2,286.50$        2,668$             13.00$             4,954$             

499 A7 & A8 1/4 Cementitious Board Trim "ET-02" W/ Exterior Paint Finish 

Mnf: James Hardie (ALT.NICHIHA)
1049 10%

1,154       
LF 1.50$                 2.50$              

1,730.37$        2,884$             4.00$                4,614$             

500 A7 & A8 1/6 Cementitious Board Trim "ET-03" W/ Exterior Paint Finish 

Mnf: James Hardie (ALT.NICHIHA)
220 10%

242           
LF 2.50$                 3.50$              

605.88$           848$                6.00$                1,454$             

501 A7 & A8 1/4 Cementitious Board Outside Conner Board "ET-05"  

W/ Exterior Paint Finish 

Mnf: James Hardie (ALT.NICHIHA)

189 10%

207           

LF 1.50$                 2.50$              

311.17$           519$                4.00$                830$                 

502 A7 & A8 1/8 Cementitious Board Trim "ET-04"  

W/ Exterior Stucco Panel Finish 

Mnf: James Hardie (ALT.NICHIHA)

141 10%

155           

LF 105.00$             5.00$              

16,277.42$     775$                110.00$           17,053$           

503 A7 & A8 1/4 Cementitious Board Intside Conner Board "ET-06"  

W/ Exterior Stucco Panel Finish 

Mnf: James Hardie (ALT.NICHIHA)

142 10%

156           

LF 1.50$                 2.50$              

234.43$           391$                4.00$                625$                 

504 A7 & A8 5021 10% 5,523       SF 1.20$                 1.80$              6,627.28$        9,941$             3.00$                16,568$           

Exterior Finishes Sub Total 28,073.06$     18,025.16$    46,098$                     

DIVISION 10  - SPECIALTIES

Miscellaneous Items

ID5

To

ID8
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Awnings & Canopies

505 A3 (2'-0" Wide x 11'-6" Long) Awning (24 SF) 9 0% 9               EA 400.00$             800.00$         3,600.00$        7,200$             1,200.00$        10,800$           

506 A3 (22'-2" Long x 1'-9" Wide Pre-Fab Hanger Rod Canopy 1 0% 1               EA 600.00$             900.00$         600.00$           900$                1,500.00$        1,500$             

507 A3 (12'-5" Long x 2'-8" Wide Pre-Fab Hanger Rod Canopy 1 0% 1               EA 700.00$             1,400.00$      700.00$           1,400$             2,100.00$        2,100$             

508 A3 (4'-8" Long x 2'-8" Wide Pre-Fab Hanger Rod Canopy 1 0% 1               EA 300.00$             600.00$         300.00$           600$                900.00$           900$                 

509 A3 (7'-1" Long x 2'-8" Wide Pre-Fab Hanger Rod Canopy 1 0% 1               EA 400.00$             800.00$         400.00$           800$                1,200.00$        1,200$             

Trellis

510 A3 (2x8) Cedar Joist W/ Wood Finish (As Required) 56 10% 61             LF 1.50$                 2.50$              92.24$             154$                4.00$                246$                 

511 A3 (2x12) Cedar Ledger W/ Wood Finish (As Required) 30 10% 33             LF 2.50$                 3.50$              82.45$             115$                6.00$                198$                 

512 A3 (4x12) Cedar Beam W/ Wood Finish (As Required) 47 10% 52             LF 6.00$                 7.00$              309.47$           361$                13.00$             671$                 

Miscellaneous

513 A3 (16'-5" Long  x 10'-9" Wide) Freezer

Mnf: International Cold Storage

(Furnished By RC Installed By GC)

1 0%

1               

EA 500.00$             5,500.00$      

500.00$           5,500$             6,000.00$        6,000$             

514 A3 (22' Long x 10'-9" Wide) Cooler

Mnf: International Cold Storage

(Furnished By RC Installed By GC)

1 0%

1               

EA 500.00$             4,500.00$      

500.00$           4,500$             5,000.00$        5,000$             

515 A3 (10' Long x 10'-9" Wide) Butchers Cooler

Mnf: International Cold Storage

(Furnished By RC Installed By GC)

1 0%

1               

EA 500.00$             4,000.00$      

500.00$           4,000$             4,500.00$        4,500$             

516 A3 Vegitable Cutter Blade Rack 

(F.E.C Furnished Contractor Installed)
1 0%

1               
EA 100.00$             400.00$         

100.00$           400$                500.00$           500$                 

517 A3 Stair Railing 32 10% 35             LF 10.00$               30.00$            352.00$           1,056$             40.00$             1,408$             

Toilet Accessories

518 A3 Soap Dispenser

(Owner Furnished Contractor Installed)
1 0%

1               
EA 40.00$               -$                  

40.00$             -$                 40.00$             40$                   

519 A3 (24") Long Grab Bar

Mnf: Bobrick

Model: B-6806

2 0%

2               

EA 40.00$               120.00$         

80.00$             240$                160.00$           320$                 

520 A3 (48") Long Grab Bar

Mnf: Bobrick

Model: B-6806

2 0%

2               

EA 40.00$               140.00$         

80.00$             280$                180.00$           360$                 

521 A3 (42") Long Grab Bar

Mnf: Bobrick

Model: B-6806

3 0%

3               

EA 40.00$               140.00$         

120.00$           420$                180.00$           540$                 

522 A3 Toilet Paper Holder "105"

Mnf: Jumbo

Model: B2890

(Owner Furnished Contractor Installed)

6 0%

6               

EA 40.00$               120.00$         

240.00$           720$                160.00$           960$                 
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523 A3 (18" x 36") Mirror "106"

Mnf: Bobrick

Model: B-165 1836

5 0%

5               

EA 50.00$               300.00$         

250.00$           1,500$             350.00$           1,750$             

524 A3 Baby Changing Table "107"  

Mnf: Koala Bear 

Model: KB-200-0

2 0%

2               

EA 50.00$               350.00$         

100.00$           700$                400.00$           800$                 

525 A3 Paper Hand Towel Dispenser "108" 

Mnf: Bobrick 

Model: B-262

2 0%

2               

EA 40.00$               120.00$         

80.00$             240$                160.00$           320$                 

526 A3 (9 Gallon) Trash Can Half Round "093r" 2 0% 2               EA 150.00$             500.00$         300.00$           1,000$             650.00$           1,300$             

527 A3 (24" x 48") Mirror "109" 

Mnf: Bobrick 

Model: B-165 2448

1 0%

1               

EA 100.00$             300.00$         

100.00$           300$                400.00$           400$                 

528 A3 STD. (85") Pnael Plar. Laminate Toilet Partition 1 0% 1               EA 100.00$             250.00$         100.00$           250$                350.00$           350$                 

529 A3 CounterTop 20 10% 22             SF 20.00$               55.00$            436.04$           1,199$             75.00$             1,635$             

530 A3 Closet 8 10% 9               LF 40.00$               180.00$         362.56$           1,632$             220.00$           1,994$             

531 A3 (2'-9" Wide) Toilet Partition W/ Door 4 0% 4               EA 40.00$               100.00$         160.00$           400$                140.00$           560$                 

510 A3 (5' Wide) Toilet Partition W/ Door 2 0% 2               EA 50.00$               150.00$         100.00$           300$                200.00$           400$                 

Specialties Sub Total 10,584.75$     36,166.83$    46,752$                     

DIVISION 22  - PLUMBING

Plumbing Fixtures

532 P2 Round Cleanout "CO-1" As; 

Mnf: Sioux Chief 

Model: #834-X PNR

6 0%

6               

EA 50.00$               300.00$         

300.00$           1,800$             350.00$           2,100$             

533 P2 Square Cleanout " CO-2" As; 

Mnf: Sioux Chief 

Model: #834-X-PNQ

1 0%

1               

EA 50.00$               300.00$         

50.00$             300$                350.00$           350$                 

534 P2 Deck Flange Cleanout "CO-3" As; 

Mnf: Sioux Chief 

Model: #834-CX-PNQ

1 0%

1               

EA 50.00$               300.00$         

50.00$             300$                350.00$           350$                 

535 P2 Wall Cleanout "CO-4" As; 

Mnf: Sioux Chief 

Model: #873-X

5 0%

5               

EA 50.00$               300.00$         

250.00$           1,500$             350.00$           1,750$             

536 P2 Grade Cleanout "CO-5" As; 

Mnf: Sioux Chief 

Model: #878-X

8 0%

8               

EA 50.00$               300.00$         

400.00$           2,400$             350.00$           2,800$             
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537 P2 (36" x 36" x 36") Can Wash "CW-1" As; 

Mnf: Fiat 

Model" SB-3636

1 0%

1               

EA 100.00$             400.00$         

100.00$           400$                500.00$           500$                 

538 P2 Hub Drain 

Cast Iron P-Trap
18 0%

18             
EA 100.00$             400.00$         

1,800.00$        7,200$             500.00$           9,000$             

539 P2 Round Floor Drain "FD-1" As; 

Mnf: Sioux Chief 

Model: #833-X5PNR

13 0%

13             

EA 100.00$             400.00$         

1,300.00$        5,200$             500.00$           6,500$             

540 P2 Square Floor Drain "FD-2" As; 

Mnf: Sioux Chief 

Model: #833-X5PNQ

3 0%

3               

EA 100.00$             400.00$         

300.00$           1,200$             500.00$           1,500$             

541 P2 Deck Flange Floor Drain "FD-3" As; 

Mnf: Sioux Chief 

Model: #822-X-PNR

1 0%

1               

EA 100.00$             400.00$         

100.00$           400$                500.00$           500$                 

542 P2 Deck Flange Floor Drain "FD-4" As; 

Mnf: Sioux Chief 

Model: #822-X-DNR

1 0%

1               

EA 100.00$             400.00$         

100.00$           400$                500.00$           500$                 

543 P2 Cast Iron Floor Sink "FS-1" As; 

Mnf: Sioux Chief 

Model: #861-28-X-Xi2 

 

(1/2") Grate & Permadrain #LB8001 

(8") Large Safety Basket W/ Handle.

1 0%

1               

EA 500.00$             1,200.00$      

500.00$           1,200$             1,700.00$        1,700$             

544 P2 Floor Sink "FS-2" As; 

Mnf: Sioux Chief 

Model: #861-X-PX 

 

(1/2") Grate & Permadrain #LB8001 

(8") Large Safety Basket W/ Handle.

6 0%

6               

EA 500.00$             1,000.00$      

3,000.00$        6,000$             1,500.00$        9,000$             

545 P2 Frost Proof Hose Bibb "HB-1"  As; 

Mnf: J.R. Smith 

Model: 5609 SQT

3 0%

3               

EA 100.00$             300.00$         

300.00$           900$                400.00$           1,200$             

546 P2 Frost Proof Wall Hydrant "HB-2" As; 

Mnf: Woodford 

Model: HC67

2 0%

2               

EA 100.00$             350.00$         

200.00$           700$                450.00$           900$                 

547 P2 Hose Bib "HB-3" As; 

Mnf: Proflo 

Model: PF114DC

5 0%

5               

EA 100.00$             300.00$         

500.00$           1,500$             400.00$           2,000$             
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548 P2 Wall Mounted Lavatory "L-1" As; 

Mnf: Bradley Omnideck 

 

Mixer 

Mnf: Watts LFMMV

3 0%

3               

EA 400.00$             950.00$         

1,200.00$        2,850$             1,350.00$        4,050$             

549 P2 Wall Mounted Lavatory "L-2" As; 

Mnf: Tabco 

Model: 7-PS-50 W/ 7-PS-16 

 

Faucet 

Mnf: T & S 

Model: B-0892-VF05

8 0%

8               

EA 400.00$             950.00$         

3,200.00$        7,600$             1,350.00$        10,800$           

550 P2 Floor Mounted Water Closet "WC-1" As; 

Mnf: American Standard Madera Flowise 

Model: #9500C 

 

Sensor Flush Valve Sloan Royal

4 0%

4               

EA 400.00$             900.00$         

1,600.00$        3,600$             1,300.00$        5,200$             

551 P2 Handicaped Water Closet "WC-2" As; 

Mnf: American Standard Madera Flowise 

Model: #9500C 

 

Sensor Flush Valve Sloan Royal

3 0%

3               

EA 400.00$             900.00$         

1,200.00$        2,700$             1,300.00$        3,900$             

552 P2 Urinal Wall Mounted "U-1" As; 

Mnf: American Standard Flowise Universal  

Sensor Flush Valv-Sloan Royal

1 0%

1               

EA 400.00$             850.00$         

400.00$           850$                1,250.00$        1,250$             

553 P2 Handicapped Wall Mounted Urinal "U-2" As; 

Mnf: American Standard Flowise Universal  

Sensor Flush Valv-Sloan Royal

1 0%

1               

EA 400.00$             800.00$         

400.00$           800$                1,200.00$        1,200$             

Trench Drain

554 P2 (39.19" x 6.1" x 5.5") Trench Drain "TD-1" As; 

Mnf: Polydrain, INC. 

 

Medium Slotted Grate #440 

233 Strainer

6 0%

6               

EA 100.00$             450.00$         

600.00$           2,700$             550.00$           3,300$             

555 P2 (97.98" x 6.1" x 5.5") Trench Drain "TD-2" As; 

Mnf: Polydrain, INC. 

 

Medium Slotted Grate #440 

233 Strainer

2 0%

2               

EA 100.00$             450.00$         

200.00$           900$                550.00$           1,100$             

Miscellaneous
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556 P2 (1500) Gallon Grease Interceptor (Trap) (1/P9) 2 0% 2               EA 2,000.00$         15,000.00$    4,000.00$        30,000$          17,000.00$     34,000$           

557 P2 Sampling Manhole 1 0% 1               EA 500.00$             3,000.00$      500.00$           3,000$             3,500.00$        3,500$             

Sanitary & Vent Pipes

558 P2 (2") Dia Grease Waste Pipe 10 10% 11             LF 5.00$                 8.00$              55.00$             88$                  13.00$             143$                 

559 P2 (3") Dia Grease Waste Pipe 82 10% 90             LF 4.00$                 9.00$              360.80$           812$                13.00$             1,173$             

560 P2 (4") Dia Grease Waste Pipe 289 10% 318           LF 4.00$                 10.00$            1,271.60$        3,179$             14.00$             4,451$             

561 P2 (6") Dia Grease Waste Pipe 134 10% 147           LF 4.00$                 12.00$            589.60$           1,769$             16.00$             2,358$             

562 P2 (3") Dia Cast Iron Waste Pipe Leader 102 10% 112           LF 5.00$                 9.00$              561.00$           1,010$             14.00$             1,571$             

563 P2 (4") Dia Cast Iron Waste Pipe Leader 14 10% 15             LF 4.00$                 10.00$            61.60$             154$                14.00$             216$                 

564 P2 (2") Dia Sanitary Cast Iron Waste Pipe 28 10% 31             LF 4.00$                 8.00$              123.20$           246$                12.00$             370$                 

565 P2 (3") Dia Sanitary Cast Iron Waste Pipe 67 10% 74             LF 4.00$                 9.00$              294.80$           663$                13.00$             958$                 

566 P2 (4") Dia Sanitary Cast Iron Waste Pipe 233 10% 256           LF 4.00$                 10.00$            1,025.20$        2,563$             14.00$             3,588$             

567 P2 (6") ABS Plastic Pipe (Below Floor) 277 10% 305           LF 4.00$                 12.00$            1,218.80$        3,656$             16.00$             4,875$             

568 P2 (4") ABS Plastic Pipe For Syrup Line 64 10% 70             LF 4.00$                 10.00$            281.60$           704$                14.00$             986$                 

569 P2 (1-1/2") Dia Vent Pipe 31 10% 34             LF 3.00$                 7.00$              102.30$           239$                10.00$             341$                 

570 P2 (2") Dia Vent Pipe 406 10% 447           LF 4.00$                 8.00$              1,786.40$        3,573$             12.00$             5,359$             

571 P2 (3") Dia Vent Pipe 215 10% 237           LF 4.00$                 9.00$              946.00$           2,129$             13.00$             3,075$             

572 P2 Trap Primer 16 10% 18             LF 4.00$                 10.00$            70.40$             176$                14.00$             246$                 

573 P2 (45) Degree Bend 93 0% 93             EA 20.00$               30.00$            1,860.00$        2,790$             50.00$             4,650$             

574 P2 (90) Degree Bend 24 0% 24             EA 20.00$               30.00$            480.00$           720$                50.00$             1,200$             

575 P2 WYE 62 0% 62             EA 20.00$               30.00$            1,240.00$        1,860$             50.00$             3,100$             

576 P2 Tee 13 0% 13             EA 20.00$               30.00$            260.00$           390$                50.00$             650$                 

Domestic Water Pipes & Fittings

577 P3 Gate Valve 65 0% 65             EA 100.00$             200.00$         6,500.00$        13,000$          300.00$           19,500$           

578 P3 Elbow 174 0% 174           EA 20.00$               30.00$            3,480.00$        5,220$             50.00$             8,700$             

579 P3 Tee 85 0% 85             EA 20.00$               30.00$            1,700.00$        2,550$             50.00$             4,250$             

580 P3 Check Valve 18 0% 18             EA 100.00$             200.00$         1,800.00$        3,600$             300.00$           5,400$             

581 P3 Rec. Pump Assembly 1 0% 1               EA 500.00$             1,000.00$      500.00$           1,000$             1,500.00$        1,500$             

582 P3 Pressure Regulator Set (60 PSI) 4 0% 4               EA 100.00$             300.00$         400.00$           1,200$             400.00$           1,600$             

583 P3 (3/4") Dia C.W Pipe 440 10% 484           LF 3.00$                 6.00$              1,452.00$        2,904$             9.00$                4,356$             

584 P3 (1/2") Dia C.W. Pipe 89 10% 98             LF 3.00$                 5.00$              293.70$           490$                8.00$                783$                 

585 P3 (1") Dia C.W. Pipe 95 10% 105           LF 3.00$                 7.00$              313.50$           732$                10.00$             1,045$             

586 P3 (1-1/4") Dia C.W. Pipe 90 10% 99             LF 3.00$                 7.00$              297.00$           693$                10.00$             990$                 

587 P3 (1-1/2") Dia C.W. Pipe 40 10% 44             LF 3.00$                 7.00$              132.00$           308$                10.00$             440$                 

588 P3 (2") Dia C.W. Pipe 121 10% 133           LF 4.00$                 8.00$              532.40$           1,065$             12.00$             1,597$             

589 P3 (2-1/2") Dia C.W. Pipe 38 10% 42             LF 4.00$                 8.00$              167.20$           334$                12.00$             502$                 

590 P3 (1/2") Dia H.W. Pipe 156 10% 172           LF 3.00$                 5.00$              514.80$           858$                8.00$                1,373$             

591 P3 (3/4") Dia H.W. Pipe 287 10% 316           LF 3.00$                 6.00$              947.10$           1,894$             9.00$                2,841$             

592 P3 (1") Dia H.W. Pipe 51 10% 56             LF 3.00$                 7.00$              168.30$           393$                10.00$             561$                 

593 P3 (1-1/2") Dia H.W. Pipe 282 10% 310           LF 3.00$                 7.00$              930.60$           2,171$             10.00$             3,102$             

594 P3 (2") Dia H.W. Pipe 114 10% 125           LF 4.00$                 8.00$              501.60$           1,003$             12.00$             1,505$             
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595 P3 (3") Dia PVC Pipe Filled Insulation 85 10% 94             LF 4.00$                 9.00$              374.00$           842$                13.00$             1,216$             

Gas Pipes & Fittings

596 P3 (3/4") Dia Gas Pipe 118 10% 130           LF 3.00$                 6.00$              389.40$           779$                9.00$                1,168$             

597 P3 (1/2") Dia Gas Pipe 184 10% 202           LF 3.00$                 5.00$              607.20$           1,012$             8.00$                1,619$             

598 P3 (1") Dia Gas Pipe 44 10% 48             LF 3.00$                 7.00$              145.20$           339$                10.00$             484$                 

599 P3 (1-1/2") Dia Gas Pipe 41 10% 45             LF 3.00$                 7.00$              135.30$           316$                10.00$             451$                 

600 P3 (1-1/4") Dia Gas Pipe 47 10% 52             LF 3.00$                 7.00$              155.10$           362$                10.00$             517$                 

601 P3 (2") Dia Gas Pipe 38 10% 42             LF 4.00$                 8.00$              167.20$           334$                12.00$             502$                 

602 P3 Elbow 22 0% 22             EA 20.00$               30.00$            440.00$           660$                50.00$             1,100$             

603 P3 Tee 12 0% 12             EA 20.00$               30.00$            240.00$           360$                50.00$             600$                 

604 P3 Emergency Mechanical Valve (Shut-Off) 3 0% 3               EA 100.00$             250.00$         300.00$           750$                350.00$           1,050$             

605 P3 Gas Meter 1 0% 1               EA 500.00$             1,000.00$      500.00$           1,000$             1,500.00$        1,500$             

606 P3 Gas Cock 7 0% 7               EA 100.00$             150.00$         700.00$           1,050$             250.00$           1,750$             

Condensate Drainage

607 P4 (1") Dia Condensate Drain Pipe 110 10% 121           LF 3.00$                 7.00$              363.00$           847$                10.00$             1,210$             

608 P4 (1-1/2") Dia Condensate Drain Pipe 132 10% 145           LF 3.00$                 7.00$              435.60$           1,016$             10.00$             1,452$             

609 P4 Cleanout "PCO" 9 0% 9               EA 100.00$             350.00$         900.00$           3,150$             450.00$           4,050$             

Plumbing Sub Total 61,620.50$     165,351.70$  226,972$                  

DIVISION 23  - MECHANICAL

Ducts

Flexible Ducts

610 M2 (8") Dia Flexible Duct 25 10% 28             LF 10.00$               18.00$            275.00$           495$                28.00$             770$                 

611 M2 (10") Dia Flexible Duct 201 10% 221           LF 10.00$               20.00$            2,211.00$        4,422$             30.00$             6,633$             

612 M2 (12") Dia Flexible Duct 46 10% 51             LF 10.00$               22.00$            506.00$           1,113$             32.00$             1,619$             

613 M2 (14") Dia Flexible Duct 51 10% 56             LF 10.00$               24.00$            561.00$           1,346$             34.00$             1,907$             

Circular Ducts

614 M2 (6") Dia Mechanical Galvanized Sheet Metal Duct 

Thermally Insulated R-6.0
16 10%

18             
LF 10.00$               16.00$            

176.00$           282$                26.00$             458$                 

615 M2 (8") Dia Mechanical Galvanized Sheet Metal Duct 

Thermally Insulated R-6.0
17 10%

19             
LF 10.00$               18.00$            

187.00$           337$                28.00$             524$                 

616 M2 (10") Dia Mechanical Galvanized Sheet Metal Duct 

Thermally Insulated R-6.0
135 10%

149           
LF 10.00$               20.00$            

1,485.00$        2,970$             30.00$             4,455$             

617 M2 (4") Stainless Steel Vent 12 10% 13             LF 10.00$               14.00$            132.00$           185$                24.00$             317$                 

618 M2 (12") Dia Mechanical Galvanized Sheet Metal Duct 

Thermally Insulated R-6.0
105 10%

116           
LF 10.00$               22.00$            

1,155.00$        2,541$             32.00$             3,696$             

619 M2 (14") Dia Mechanical Galvanized Sheet Metal Duct 

Thermally Insulated R-6.0
200 10%

220           
LF 10.00$               24.00$            

2,200.00$        5,280$             34.00$             7,480$             
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620 M2 (16") Dia Mechanical Galvanized Sheet Metal Duct 

Thermally Insulated R-6.0
105 10%

116           
LF 10.00$               26.00$            

1,155.00$        3,003$             36.00$             4,158$             

621 M2 (18") Dia Mechanical Galvanized Sheet Metal Duct 

Thermally Insulated R-6.0
96 10%

106           
LF 10.00$               28.00$            

1,056.00$        2,957$             38.00$             4,013$             

Rectangular Ducts

622 M2 (12" x 12") Mechanical Galvanized Sheet Metal Duct 

Thermally Insulated R-6.0
33 10%

36             
LF 10.00$               22.00$            

363.00$           799$                32.00$             1,162$             

623 M2 (12" x 16") Mechanical Galvanized Sheet Metal Duct 

Thermally Insulated R-6.0
21 10%

23             
LF 10.00$               23.00$            

231.00$           531$                33.00$             762$                 

624 M2 (12" x 22") Mechanical Galvanized Sheet Metal Duct 

Thermally Insulated R-6.0
6 10%

7               
LF 10.00$               24.00$            

66.00$             158$                34.00$             224$                 

625 M2 (14" x 14") Mechanical Galvanized Sheet Metal Duct 

Thermally Insulated R-6.0
14 10%

15             
LF 10.00$               24.00$            

154.00$           370$                34.00$             524$                 

626 M2 (14" x 16") Mechanical Galvanized Sheet Metal Duct 

Thermally Insulated R-6.0
29 10%

32             
LF 10.00$               25.00$            

319.00$           798$                35.00$             1,117$             

627 M2 (14" x 20") Mechanical Galvanized Sheet Metal Duct 

Thermally Insulated R-6.0
7 10%

8               
LF 10.00$               26.00$            

77.00$             200$                36.00$             277$                 

628 M2 (16" x 16") Mechanical Galvanized Sheet Metal Duct 

Thermally Insulated R-6.0
23 10%

25             
LF 10.00$               26.00$            

253.00$           658$                36.00$             911$                 

629 M2 (18" x 18") Mechanical Galvanized Sheet Metal Duct 

Thermally Insulated R-6.0
13 10%

14             
LF 10.00$               28.00$            

143.00$           400$                38.00$             543$                 

630 M2 (20" x 14") Mechanical Galvanized Sheet Metal Duct 

Thermally Insulated R-6.0
12 10%

13             
LF 12.00$               30.00$            

158.40$           396$                42.00$             554$                 

631 M2 (20" x 18") Mechanical Galvanized Sheet Metal Duct 

Thermally Insulated R-6.0
56 10%

62             
LF 12.00$               31.00$            

739.20$           1,910$             43.00$             2,649$             

632 M2 (20" x 20") Mechanical Galvanized Sheet Metal Duct 

Thermally Insulated R-6.0
10 10%

11             
LF 12.00$               32.00$            

132.00$           352$                44.00$             484$                 

633 M2 (20" x 22") Mechanical Galvanized Sheet Metal Duct 

Thermally Insulated R-6.0
22 10%

24             
LF 12.00$               33.00$            

290.40$           799$                45.00$             1,089$             

634 M2 (20" x 30") Mechanical Galvanized Sheet Metal Duct 

Thermally Insulated R-6.0
15 10%

17             
LF 12.00$               34.00$            

198.00$           561$                46.00$             759$                 

635 M2 (22" x 20") Mechanical Galvanized Sheet Metal Duct 

Thermally Insulated R-6.0
5 10%

6               
LF 12.00$               32.00$            

66.00$             176$                44.00$             242$                 

636 M2 (22" x 22") Mechanical Galvanized Sheet Metal Duct 

Thermally Insulated R-6.0
24 10%

26             
LF 12.00$               33.00$            

316.80$           871$                45.00$             1,188$             

637 M2 (22" x 28") Mechanical Galvanized Sheet Metal Duct 

Thermally Insulated R-6.0
18 10%

20             
LF 12.00$               34.00$            

237.60$           673$                46.00$             911$                 

638 M2 (24" x 22") Mechanical Galvanized Sheet Metal Duct 

Thermally Insulated R-6.0
13 10%

14             
LF 12.00$               34.00$            

171.60$           486$                46.00$             658$                 

639 M2 (24" x 24") Mechanical Duct Up To RTU 18 10% 20             LF 12.00$               35.00$            237.60$           693$                47.00$             931$                 
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640 M2 (26" x 26") Mechanical Galvanized Sheet Metal Duct 

Thermally Insulated R-6.0
11 10%

12             
LF 12.00$               37.00$            

145.20$           448$                49.00$             593$                 

641 M2 (30" x 20") Mechanical Galvanized Sheet Metal Duct 

Thermally Insulated R-6.0
20 10%

22             
LF 12.00$               40.00$            

264.00$           880$                52.00$             1,144$             

642 M2 (32" x 14") Mechanical Galvanized Sheet Metal Duct 

Thermally Insulated R-6.0
5 10%

6               
LF 12.00$               42.00$            

66.00$             231$                54.00$             297$                 

643 M2 (38" x 20") Mechanical Duct Up To RTU 6 10% 7               LF 12.00$               48.00$            79.20$             317$                60.00$             396$                 

Duct Transitions

644 M2 (12" To 10") Duct Transition 9 0% 9               EA 40.00$               60.00$            360.00$           540$                100.00$           900$                 

645 M2 (14" To 10") Duct Transition 8 0% 8               EA 40.00$               60.00$            320.00$           480$                100.00$           800$                 

646 M2 (14" To 12") Duct Transition 9 0% 9               EA 40.00$               60.00$            360.00$           540$                100.00$           900$                 

647 M2 (16" To 10") Duct Transition 16 0% 16             EA 40.00$               60.00$            640.00$           960$                100.00$           1,600$             

648 M2 (18" To 10") Duct Tranistion 9 0% 9               EA 40.00$               60.00$            360.00$           540$                100.00$           900$                 

649 M2 (18" To 16") Duct Transition 15 0% 15             EA 40.00$               60.00$            600.00$           900$                100.00$           1,500$             

650 M2 (12" x 16") To (10") Duct Transition 9 0% 9               EA 40.00$               60.00$            360.00$           540$                100.00$           900$                 

651 M2 (12" x 22") To (10") Duct Transition 3 0% 3               EA 40.00$               60.00$            120.00$           180$                100.00$           300$                 

652 M2 (14" x 20") To (14") Duct Transition 9 0% 9               EA 40.00$               60.00$            360.00$           540$                100.00$           900$                 

653 M2 (18" x 18") To (14") Duct Transition 3 0% 3               EA 40.00$               60.00$            120.00$           180$                100.00$           300$                 

654 M2 (20" x 18") To (14") Duct Transition 6 0% 6               EA 40.00$               60.00$            240.00$           360$                100.00$           600$                 

655 M2 (20" x 30) To (14") Duct Transition 5 0% 5               EA 40.00$               60.00$            200.00$           300$                100.00$           500$                 

656 M2 (24" x 22") To (10") Duct Transition 4 0% 4               EA 40.00$               60.00$            160.00$           240$                100.00$           400$                 

657 M2 (20" x 18") To (16" x 16") Duct Transition 9 0% 9               EA 40.00$               60.00$            360.00$           540$                100.00$           900$                 

658 M2 (22" x 28") To (12" x 12") Duct Transition 1 0% 1               EA 40.00$               60.00$            40.00$             60$                  100.00$           100$                 

659 M2 (22" x 28") To (14" x 20") Duct Transition 1 0% 1               EA 40.00$               60.00$            40.00$             60$                  100.00$           100$                 

660 M2 (22" x 28") To (22" x 20") Duct Transition 5 0% 5               EA 40.00$               60.00$            200.00$           300$                100.00$           500$                 

661 M2 (24" x 22") To (12" x 22") Duct Transition 1 0% 1               EA 40.00$               60.00$            40.00$             60$                  100.00$           100$                 

Miscellaneous

662 M2 Tap Off Bottom Of Make-Up Air Main With (14") Dia 14 0% 14             EA 50.00$               100.00$         700.00$           1,400$             150.00$           2,100$             

663 M2 Transition 4 0% 4               EA 40.00$               60.00$            160.00$           240$                100.00$           400$                 

Mechanical Fittings

664 M2 Opposed Blade Damper 61 0% 61             EA 100.00$             200.00$         6,100.00$        12,200$          300.00$           18,300$           

665 M2 Balancing Damper 14 0% 14             EA 100.00$             220.00$         1,400.00$        3,080$             320.00$           4,480$             

666 M2 Duct Mounted Smoke Detectors 6 0% 6               EA 100.00$             200.00$         600.00$           1,200$             300.00$           1,800$             

667 M2 Humidity Sensor 3 0% 3               EA 100.00$             200.00$         300.00$           600$                300.00$           900$                 

668 M2 Temperature Sensors 3 0% 3               EA 100.00$             200.00$         300.00$           600$                300.00$           900$                 

669 M2 Carbon Dioxide Sensor 1 0% 1               EA 100.00$             200.00$         100.00$           200$                300.00$           300$                 

670 M2 Factory Wired Duct Stat 2 0% 2               EA 100.00$             250.00$         200.00$           500$                350.00$           700$                 

671 M2 (22" x 46" x 18") Return Plenum 2 0% 2               EA 150.00$             300.00$         300.00$           600$                450.00$           900$                 

672 M2 (38" W x 18" D  x  6" H) Plenum 2 0% 2               EA 150.00$             350.00$         300.00$           700$                500.00$           1,000$             

673 M2 Vibration Damper 10 0% 10             EA 100.00$             200.00$         1,000.00$        2,000$             300.00$           3,000$             
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674 M2 Thermostat 7 0% 7               EA 100.00$             150.00$         700.00$           1,050$             250.00$           1,750$             

675 M2 (4") Double Wall, Stainless Steel Category Flue 1 0% 1               EA 300.00$             700.00$         300.00$           700$                1,000.00$        1,000$             

676 M2 Keyed Remote Smoke Detector Reset Switches 

(Provided By FA Contractor)
1 0%

1               
EA 50.00$               100.00$         

50.00$             100$                150.00$           150$                 

677 M2 Wall Mounted Master Switch By  

Hood Manufacturer
2 0%

2               
EA 50.00$               120.00$         

100.00$           240$                170.00$           340$                 

678 M2 Fire Push Station 

Installed By Mechanical Contractor
3 0%

3               
EA 150.00$             300.00$         

450.00$           900$                450.00$           1,350$             

679 M2 Dish Hood Control Panel  

(Mechanical Contractor Installed & Provided By Hoof Mnf)
1 0%

1               
EA 500.00$             2,000.00$      

500.00$           2,000$             2,500.00$        2,500$             

680 M2 (46" c 46" x 30") Plenum Box 1 0% 1               EA 150.00$             300.00$         150.00$           300$                450.00$           450$                 

Diffusers & Grille

681 M2 (48" x 24") Aluminium Diffuser "B" As; 

Mnf: Tuttle & Bailey 

Model: APV

16 0%

16             

EA 200.00$             400.00$         

3,200.00$        6,400$             600.00$           9,600$             

682 M2 (40" x 8") Aluminium Diffuser "C" As; 

Neck: 40" x 8" 

Mnf: Metalaire 

Model: 4004

2 0%

2               

EA 200.00$             400.00$         

400.00$           800$                600.00$           1,200$             

683 M2 (24" x 24") Aluminium Diffuser "D" As; 

Mnf: Metalaire 

Model: CC5

21 0%

21             

EA 150.00$             350.00$         

3,150.00$        7,350$             500.00$           10,500$           

684 M2 (24" x 24") Steel Diffuser "G" As; 

Mnf: Metalaire 

Model: 5700

39 0%

39             

EA 150.00$             350.00$         

5,850.00$        13,650$          500.00$           19,500$           

685 M2 (24" x 48") Aluminium Diffuser "E" As; 

Mnf: Metalaire 

Model: OC5

2 0%

2               

EA 150.00$             350.00$         

300.00$           700$                500.00$           1,000$             

686 M2 (24" x 24") Aluminium Diffuser "A" As; 

Mnf: Metalaire 

Model: 7500

16 0%

16             

EA 150.00$             350.00$         

2,400.00$        5,600$             500.00$           8,000$             

687 M2 (12" W x 12" H) Louver "L-1" As; 

Mnf: NCA 

Model: XAD-4-45-GL  

With Insect Screen

2 0%

2               

EA 150.00$             300.00$         

300.00$           600$                450.00$           900$                 

Mechanical Equipments

688 M2 (16" H x 14" W x 7.5" D) Electric Unit Heater "UH-1" As; 

Mnf: QMARK 

Model: Grainger #25D36

1 0%

1               

EA 500.00$             3,500.00$      

500.00$           3,500$             4,000.00$        4,000$             

Split System
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689 M1 Split System Air Handling Unit "AHU-1" As; 

Mnf: Lennox 

Model: MWMA009S4-3P

1 0%

1               

EA 500.00$             2,500.00$      

500.00$           2,500$             3,000.00$        3,000$             

690 M3 Split System Outdoor Heat Pump Unit "HP-1" As; 

Mnf: Lennox 

Model: MPB009S4S-1P

1 0%

1               

EA 500.00$             1,000.00$      

500.00$           1,000$             1,500.00$        1,500$             

Roof Top Units

691 M1 (2222 lb) Rooftop Unit "RTU-1 & RTU-2" As;

Mnf: Lennox

Model: LGT156H4M

2 0%

2               

EA 500.00$             9,500.00$      

1,000.00$        19,000$          10,000.00$     20,000$           

692 M1 (1375 Lb) Rooftop Unit "RTU-3" As; 

Mnf: Lennox 

Model: LGT120H4E

1 0%

1               

EA 500.00$             900.00$         

500.00$           900$                1,400.00$        1,400$             

693 M1 (1418 Lb) Rooftop Unit "RTU-4" As;

Mnf: Lennox

Model: LGT150H4E

1 0%

1               

EA 500.00$             9,000.00$      

500.00$           9,000$             9,500.00$        9,500$             

694 M1 (1333 Lb) Rooftop Unit "RTU-5" As; 

Mnf: Lennox 

Model: LGT092H4E

1 0%

1               

EA 500.00$             8,500.00$      

500.00$           8,500$             9,000.00$        9,000$             

695 M1 (2272 Lb) Rooftop Unit "RTU-6" As; 

Mnf: Lennox 

Model: LGT156H4M

1 0%

1               

EA 500.00$             9,500.00$      

500.00$           9,500$             10,000.00$     10,000$           

Exhaust Fan

696 H9 (88 Lbs) Exhaust Fan "EF-1" As;

Mnf: Econ-Air

Model: EADU85H

(Supplied By Hood Contractor Installed By Mechanical 

Contractor)

1 0%

1               

EA 150.00$             350.00$         

150.00$           350$                500.00$           500$                 

697 H9 (55 lbs) Exhaust Fan "EF-2" As;

Mnf: Econ-Air

Model: EADU12H

(Supplied By Hood Contractor Installed By Mechanical 

Contractor)

1 0%

1               

EA 150.00$             300.00$         

150.00$           300$                450.00$           450$                 

698 H9 (321 Lbs) Exhaust Fan "EF-3" As;

Mnf: Econ-Air

Model: EADU240H

(Supplied By Hood Contractor Installed By Mechanical 

Contractor)

1 0%

1               

EA 200.00$             400.00$         

200.00$           400$                600.00$           600$                 
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699 H9 (90 Lbs) Exhaust Fan "EF-4" As;

Mnf: Econ-Air

Model: EADU85H

(Supplied By Hood Contractor Installed By Mechanical 

Contractor)

1 0%

1               

EA 150.00$             350.00$         

150.00$           350$                500.00$           500$                 

700 H9 (94 Lbs) Exhaust Fan "EF-5" As;

Mnf: Econ-Air

Model: EADU85H

(Supplied By Hood Contractor Installed By Mechanical 

Contractor)

1 0%

1               

EA 150.00$             350.00$         

150.00$           350$                500.00$           500$                 

701 H9 (412 Lbs) Exhaust Fan "EF-6" As;

Mnf: Econ-Air

Model: EA-USB118DD-RM

(Supplied By Hood Contractor Installed By Mechanical 

Contractor)

1 0%

1               

EA 200.00$             400.00$         

200.00$           400$                600.00$           600$                 

702 H9 (269Lbs) Exhaust Fan "EF-7" As;

Mnf: Econ-Air

Model: EA-USB113DD-Rm

(Supplied By Hood Contractor Installed By Mechanical 

Contractor)

1 0%

1               

EA 200.00$             400.00$         

200.00$           400$                600.00$           600$                 

703 H9 (58 Lbs) Exhaust Fan "EF-8" As;

Mnf: Econ-Air

Model: EADR33H

(Supplied By Hood Contractor Installed By Mechanical 

Contractor)

1 0%

1               

EA 150.00$             350.00$         

150.00$           350$                500.00$           500$                 

MUA Fan

704 H9 (266 Lb) MUA Fan "SF-1" As;

Model: EA-A1-15D

(Supplied By Hood Contractor Installed By Mechanical 

Contractor)

1 0%

1               

EA 200.00$             400.00$         

200.00$           400$                600.00$           600$                 

705 H9 (1534 Lb) MUA Fan "SF-2" As;

Model: EA2-D250-20D-MPU

(Supplied By Hood Contractor Installed By Mechanical 

Contractor)

1 0%

1               

EA 200.00$             450.00$         

200.00$           450$                650.00$           650$                 

706 H9 (541 Lb) MUA Fan "SF-3" As;

Model: EA-A3-24D

(Supplied By Hood Contractor Installed By Mechanical 

Contractor)

1 0%

1               

EA 200.00$             400.00$         

200.00$           400$                600.00$           600$                 

Curb Assemblies

707 H9 (23" W. x 23" L. x 20" H.) Hinged Curb 36 10% 40             Lb 2.00$                 3.00$              79.20$             119$                5.00$                198$                 

708 H9 (17.5" W. x 17.5" L. x 20" H.) Hinged Curb 29 10% 32             Lb 2.00$                 3.00$              63.80$             96$                  5.00$                160$                 
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709 H9 (31.5" W. x 31.5" L. x 42" H.) Hinged Curb 146 10% 161           Lb 2.00$                 3.00$              321.20$           482$                5.00$                803$                 

710 H9 (23" W. x 23" L. x 26" H.) Hinged Curb 44 10% 48             Lb 2.00$                 3.00$              96.80$             145$                5.00$                242$                 

711 H9 (25" W. x 36" L. x 10" H.) 16 Gauge Curb 65 10% 72             Lb 2.00$                 3.00$              143.00$           215$                5.00$                358$                 

712 H9 (31" W. x 48" L. x 10" H.) 16 Gauge Curb 65 10% 72             Lb 2.00$                 3.00$              143.00$           215$                5.00$                358$                 

713 H9 (19.5" W. x 19.5 L x 20" H.) Curb 27 10% 30             Lb 2.00$                 3.00$              59.40$             89$                  5.00$                149$                 

714 H9 (21" W. x 21" L. x 20" H.) Curb 29 10% 32             Lb 2.00$                 3.00$              63.80$             96$                  5.00$                160$                 

715 H9 (31" W. x 145" L. x 20" H.) Insulated Curb 99 10% 109           Lb 2.00$                 3.00$              217.80$           327$                5.00$                545$                 

716 H9 (35" W. x 42" L. x 20" H.) 16 Gauge Curb 37 10% 41             Lb 2.00$                 3.00$              81.40$             122$                5.00$                204$                 

717 H9 (19.5" W. x 19.5" L. x 27" H.) 16 Gauge Curb 58 10% 64             Lb 2.00$                 3.00$              127.60$           191$                5.00$                319$                 

718 H9 (23" W. x 23" L. x 22.5" H.) 16 Gauge Curb 61 10% 67             Lb 2.00$                 3.00$              134.20$           201$                5.00$                336$                 

Miscellaneous

719 M3 Label (3" H.) Black Letters 

" RTU " & "MERV 13 FILTERS ONLY"
6 0%

6               
EA 40.00$               60.00$            

240.00$           360$                100.00$           600$                 

720 M3 Label (3" H.) Black Letters 

" EF'S "
6 0%

6               
EA 40.00$               60.00$            

240.00$           360$                100.00$           600$                 

721 M3 Label (3" H.) Black Letters 

" SF'S "
5 0%

5               
EA 40.00$               60.00$            

200.00$           300$                100.00$           500$                 

722 M3 Supply Supports For Condenser (K8/A5) 3 0% 3               EA 20.00$               30.00$            60.00$             90$                  50.00$             150$                 

Hood Contractor Responsibilty

723 H1 (12") Overhang From Fryer Surface To Hood Front 7 10% 8               LF 10.00$               22.00$            77.00$             169$                32.00$             246$                 

724 H1 (15") Overhang From Smoker To Front Of the Hood 6 10% 7               LF 10.00$               25.00$            66.00$             165$                35.00$             231$                 

725 H1 (18") Overhang From Front Of Steamer To Hood Front 26 10% 29             LF 10.00$               28.00$            286.00$           801$                38.00$             1,087$             

Hood "H1"

726 H1 (11' Long) Hood "H1" (361  Lbs) As;

Mnf: Econ-Air

Model: 4824 ES-VHB-G-PSP-F

1 0%

1               

EA 500.00$             3,500.00$      

500.00$           3,500$             4,000.00$        4,000$             

727 H1 L55 Series E26 Lights 4 0% 4               EA 150.00$             300.00$         600.00$           1,200$             450.00$           1,800$             

Hood "H2"

728 H1 (4' Long) Hood "H2" (214  Lbs) As;

Mnf: Econ-Air

Model: 4824  ES-VHB-ND

1 0%

1               

EA 500.00$             3,500.00$      

500.00$           3,500$             4,000.00$        4,000$             

729 H1 L55 Series E26 Lights 4 0% 4               EA 150.00$             300.00$         600.00$           1,200$             450.00$           1,800$             

Hood "H3"

730 H1 (10' Long) Hood "H3" (1081  Lbs) As;

Mnf: ECON-Air

Model: 6630 EXI-PSP-FB

1 0%

1               

EA 500.00$             3,500.00$      

500.00$           3,500$             4,000.00$        4,000$             

731 H1 (20" x 16") Caprate Solo Filter 14 0% 14             EA 200.00$             400.00$         2,800.00$        5,600$             600.00$           8,400$             

732 H1 L55 Series E26 Lights 10 0% 10             EA 150.00$             300.00$         1,500.00$        3,000$             450.00$           4,500$             

733 H1 (20" x 16") Caprate Solo Filter 14 10% 15             EA 200.00$             400.00$         3,080.00$        6,160$             600.00$           9,240$             

Hood "H4"
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734 H1 (7'-0" Long) Hood "H4" (384  Lbs) As;

Mnf: Econ-Air

Model: 5424  EX-2-PSP-F

1 0%

1               

EA 500.00$             3,500.00$      

500.00$           3,500$             4,000.00$        4,000$             

735 H1 (16" x 16") Caprate Solo Filter 5 0% 5               EA 200.00$             400.00$         1,000.00$        2,000$             600.00$           3,000$             

736 H1 L55 Series E26 Lights 4 0% 4               EA 150.00$             300.00$         600.00$           1,200$             450.00$           1,800$             

Hood "H5"

737 H1 (8'-9" Long) Hood "H5" (947 Lbs) As;

Mnf: ECON-Air

Model: 5224  EX-2-PSP-F

1 0%

1               

EA 500.00$             3,500.00$      

500.00$           3,500$             4,000.00$        4,000$             

738 H1 (16" x 16") Caprate Solo Filter 6 0% 6               EA 200.00$             400.00$         1,200.00$        2,400$             600.00$           3,600$             

739 H1 L55 Series E26 Lights 6 0% 6               EA 150.00$             300.00$         900.00$           1,800$             450.00$           2,700$             

740 H1 (12" x 54" x 24") Utility Cabinet 1 0% 1               EA 200.00$             400.00$         200.00$           400$                600.00$           600$                 

Hood "H6"

741 H1 (5'-6" Long) Hood "H6" (678  Lbs) As;

Mnf: ECON-Air

Model: 5245  EX-2-PSP-F

1 0%

1               

EA 500.00$             3,500.00$      

500.00$           3,500$             4,000.00$        4,000$             

742 H1 (16" x 16") Caprate Solo Filter (4 EA) 4 0% 4               EA 200.00$             400.00$         800.00$           1,600$             600.00$           2,400$             

743 H1 L55 Series E26 Lights (4 EA) 4 0% 4               EA 150.00$             300.00$         600.00$           1,200$             450.00$           1,800$             

744 H1 (12" x 54" x 24") Utility Cabinet 1 0% 1               EA 200.00$             400.00$         200.00$           400$                600.00$           600$                 

Hood "H7"

745 H1 (9'-0" Long) Hood "H7" (478 Lbs) As;

Mnf: Econ-Air

Model: 5424  EX-2-PSP-F

1 0%

1               

EA 500.00$             3,500.00$      

500.00$           3,500$             4,000.00$        4,000$             

746 H1 (16" x 16") Caprate Solo Filter 6 0% 6               EA 200.00$             400.00$         1,200.00$        2,400$             600.00$           3,600$             

747 H1 L55 Series E26 Lights 6 0% 6               EA 150.00$             300.00$         900.00$           1,800$             450.00$           2,700$             

Hood "H8"

748 H1 (4'-6" Long) Hood "H8" (594 Lbs) As;

Mnf: Econ-Air

Model: 5424  EX-2-PSP-F

1 0%

1               

EA 500.00$             3,500.00$      

500.00$           3,500$             4,000.00$        4,000$             

749 H1 (16" x 16") Caprate Solo Filter 3 0% 3               EA 200.00$             400.00$         600.00$           1,200$             600.00$           1,800$             

750 H1 L55 Series E26 Lights 3 0% 3               EA 150.00$             300.00$         450.00$           900$                450.00$           1,350$             

751 H1 (12" x 54" x 24") Utility Cabinet 1 0% 1               EA 200.00$             400.00$         200.00$           400$                600.00$           600$                 

Duct Work # 1 (Grillhouse)

752 H21  (24" Dia) Single Wall Duct (23" Long ) W/ 

Flange @ Both Ends
2 0%

2               
EA 150.00$             300.00$         

300.00$           600$                450.00$           900$                 

753 H21 (24") Dia Duct (29.5" Long) W/ 

Flange @ One End
3 0%

3               
EA 150.00$             300.00$         

450.00$           900$                450.00$           1,350$             

754 H21 (24") Dia Duct (45) Degree Elbow 3 0% 3               EA 20.00$               30.00$            60.00$             90$                  50.00$             150$                 

755 H21 (24") Dia Single Wall Duct (7" Long) W/ 

Flange @ Both Ends
2 0%

2               
EA 150.00$             300.00$         

300.00$           600$                450.00$           900$                 
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756 H21 (24") Dia Duct Support Bracket Kit 1 0% 1               EA 100.00$             150.00$         100.00$           150$                250.00$           250$                 

757 H21 (300" x 24" x 1-1/2") Duct Insulation 5 0% 5               EA 50.00$               100.00$         250.00$           500$                150.00$           750$                 

758 H21 3M Fire Barrier 2000 Plus Silicone 4 0% 4               EA 50.00$               100.00$         200.00$           400$                150.00$           600$                 

759 H21 (5" W.) Fire Barrier Wrap Stainless Steel Banding (200 Ft Per Roll) 2 0% 2               EA 40.00$               60.00$            80.00$             120$                100.00$           200$                 

760 H21 V Clamp W/ (14 Ga) Brackets 9 0% 9               EA 100.00$             150.00$         900.00$           1,350$             250.00$           2,250$             

761 H21 (5" W.) Fire Wrap Stainless Steel Banding Seal  (50 EA) 2 0% 2               EA 20.00$               30.00$            40.00$             60$                  50.00$             100$                 

762 H21 (3" W.) Fire Barrier Wrap Aluminum Foil Tape (150' Roll) 1 0% 1               EA 20.00$               30.00$            20.00$             30$                  50.00$             50$                   

Ductwork #2 (Double Wall Impinger)

763 H22 Double Wall Riser (4" Long) W/ 

(12") Dia Inner Riser 

(16") Dia Outer Riser

6 0%

6               

EA 150.00$             300.00$         

900.00$           1,800$             450.00$           2,700$             

764 H22 Double Wall Riser (48" Long) W/ 

(12") Dia Inner Riser 

(16") Dia Outer Riser

1 0%

1               

EA 150.00$             300.00$         

150.00$           300$                450.00$           450$                 

765 H22 Horizontal Saddle Support Kit 1 0% 1               EA 100.00$             150.00$         100.00$           150$                250.00$           250$                 

766 H22 (12") Inner Tee Duct  

Double Wall Duct
1 0%

1               
EA 150.00$             300.00$         

150.00$           300$                450.00$           450$                 

767 H22 (12") Inner Duct (21.5" Long) 1 0% 1               EA 150.00$             300.00$         150.00$           300$                450.00$           450$                 

768 H22 Transition 1 0% 1               EA 40.00$               60.00$            40.00$             60$                  100.00$           100$                 

769 H22 3M Fire Barrier 2000 Plus Silicone 2 0% 2               EA 50.00$               100.00$         100.00$           200$                150.00$           300$                 

770 H22 (12" - 16") Double "V" Clamp 1 0% 1               EA 50.00$               100.00$         50.00$             100$                150.00$           150$                 

Ductwork #3 (Double Wall Range)

771 H23 (14") Riser (4" Long) 2 0% 2               EA 20.00$               30.00$            40.00$             60$                  50.00$             100$                 

772 H23 (14") Dia 45 Degree Bend 3 0% 3               EA 20.00$               30.00$            60.00$             90$                  50.00$             150$                 

773 H23 Double Wall Adjustable Duct 

Min Length: 11"

Max. Length: 48"

2 0%

2               

EA 150.00$             300.00$         

300.00$           600$                450.00$           900$                 

774 H23 Horizontal Saddle Support Kit 1 0% 1               EA 20.00$               30.00$            20.00$             30$                  50.00$             50$                   

775 H23 (14" Inner) Duct (21.5" Long) 1 0% 1               EA 150.00$             300.00$         150.00$           300$                450.00$           450$                 

776 H23 3M Fire Barrier 2000 Plus Silicone 2 0% 2               EA 50.00$               100.00$         100.00$           200$                150.00$           300$                 

777 H23 (24" x 1-1/2") Duct Insulation (300") Roll 1 0% 1               EA 20.00$               30.00$            20.00$             30$                  50.00$             50$                   

778 H23 (5" W.) Fire Barrier Wrap Stainless Steel Banding (200' Per Roll) 1 0% 1               EA 40.00$               60.00$            40.00$             60$                  100.00$           100$                 

779 H23 (5" W.) Fire Barrier Wrap Stainless Steel Banding Seal  (50) 1 0% 1               EA 20.00$               30.00$            20.00$             30$                  50.00$             50$                   

780 H23 (3") Fire Barrier Wrap Aluminum Foil Tape (150' Roll) 1 0% 1               EA 20.00$               30.00$            20.00$             30$                  50.00$             50$                   

Ductwork #4 (Double Wall Fryer/Oven)

781 H24 (14") Riser (4" Long) 7 0% 7               EA 20.00$               30.00$            140.00$           210$                50.00$             350$                 

782 H24 Double Wall Adjustable Duct 

Min Length: 11"

Max. Length: 48"

6 0%

6               

EA 150.00$             300.00$         

900.00$           1,800$             450.00$           2,700$             

783 H24 (12") Dia Duct (90) Degree Bend 8 0% 8               EA 20.00$               30.00$            160.00$           240$                50.00$             400$                 
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784 H24 (12" x 16") RND2RND Adapter (17' Tall) 3 0% 3               EA 80.00$               120.00$         240.00$           360$                200.00$           600$                 

785 H24 (16") Inner Dia Duct Tee 2 0% 2               EA 20.00$               30.00$            40.00$             60$                  50.00$             100$                 

786 H24 Double Wall Duct (12") Inner Access Door & (16") Access Door Cover 4 0% 4               EA 200.00$             450.00$         800.00$           1,800$             650.00$           2,600$             

787 H24 Duct Transition 1 0% 1               EA 40.00$               60.00$            40.00$             60$                  100.00$           100$                 

788 H24 Double Wall Duct End Cap Assembly 1 0% 1               EA 80.00$               120.00$         80.00$             120$                200.00$           200$                 

789 H24 3M Fire Barrier 2000 Plus Silicone 5 0% 5               EA 50.00$               100.00$         250.00$           500$                150.00$           750$                 

790 H24 (12"-16") Duct V Clamp 12 0% 12             EA 50.00$               100.00$         600.00$           1,200$             150.00$           1,800$             

791 H24 Butyl Waterproof Aluminum Tape (685 SF) 4 0% 4               EA 20.00$               30.00$            80.00$             120$                50.00$             200$                 

792 H24 (2") Butyl Waterproof Aluminum Tape (100') 2 0% 2               EA 20.00$               30.00$            40.00$             60$                  50.00$             100$                 

Ductwork#5  (Smoker)

793 H26 (14") Riser (4" Long) 7 0% 7               EA 20.00$               30.00$            140.00$           210$                50.00$             350$                 

794 H26 Double Wall Adjustable Duct 

Min Length: 11"

Max. Length: 48"

6 0%

6               

EA 150.00$             300.00$         

900.00$           1,800$             450.00$           2,700$             

795 H26 (12") Dia Duct (90) Degree Bend 8 0% 8               EA 20.00$               30.00$            160.00$           240$                50.00$             400$                 

796 H26 (12" x 16") RND2RND Adapter (17' Tall) 3 0% 3               EA 80.00$               120.00$         240.00$           360$                200.00$           600$                 

797 H26 (16") Inner Dia Duct Tee 2 0% 2               EA 20.00$               30.00$            40.00$             60$                  50.00$             100$                 

798 H26 Double Wall Duct (12") Inner Access Door & (16") Access Door Cover 4 0% 4               EA 200.00$             450.00$         800.00$           1,800$             650.00$           2,600$             

799 H26 Duct Transition 1 0% 1               EA 40.00$               60.00$            40.00$             60$                  100.00$           100$                 

800 H26 Double Wall Duct End Cap Assembly 1 0% 1               EA 80.00$               120.00$         80.00$             120$                200.00$           200$                 

801 H26 3M Fire Barrier 2000 Plus Silicone 5 0% 5               EA 50.00$               100.00$         250.00$           500$                150.00$           750$                 

802 H26 (12"-16") Duct V Clamp 12 0% 12             EA 80.00$               120.00$         960.00$           1,440$             200.00$           2,400$             

803 H26 Butyl Waterproof Aluminum Tape (685 SF) 4 0% 4               EA 20.00$               30.00$            80.00$             120$                50.00$             200$                 

804 H26 (2") Butyl Waterproof Aluminum Tape (100') 2 0% 2               EA 20.00$               30.00$            40.00$             60$                  50.00$             100$                 

H26 Hood Fire System

Fire System # 1 (Impinger/Range/Grill) 

Supplied By: Econ-Air

805 H6 (4) Gallon Tank 

(36" H. x 60" L. x 30" D)
1 0%

1               
EA 500.00$             1,500.00$      

500.00$           1,500$             2,000.00$        2,000$             

806 H6 Tank Overlapping (36" H. x 98" L. x 30" D.) 1 0% 1               EA 500.00$             1,000.00$      500.00$           1,000$             1,500.00$        1,500$             

807 H6 Primary Actuator Release 1 0% 1               EA 150.00$             300.00$         150.00$           300$                450.00$           450$                 

808 H6 Secondary Actuator Release 1 0% 1               EA 150.00$             300.00$         150.00$           300$                450.00$           450$                 

809 H6 Pressure Supervision Switch 1 0% 1               EA 50.00$               100.00$         50.00$             100$                150.00$           150$                 

810 H6 Primary Hose Assembly 1 0% 1               EA 50.00$               120.00$         50.00$             120$                170.00$           170$                 

811 H6 Secondary Hose Assembly 1 0% 1               EA 50.00$               120.00$         50.00$             120$                170.00$           170$                 

812 H6 Remote Manual Actuation Device 1 0% 1               EA 150.00$             300.00$         150.00$           300$                450.00$           450$                 

813 H6 Nozzle Part Number Replaces 3070-3/8H-10-SS 12 0% 12             EA 50.00$               120.00$         600.00$           1,440$             170.00$           2,040$             

814 H6 Chrome Plated Pipe 69 10% 76             LF 3.00$                 6.00$              227.70$           455$                9.00$                683$                 

815 H6 (60" Long) Pieces Of Chrome Plated Piping 2 0% 2               EA 40.00$               60.00$            80.00$             120$                100.00$           200$                 

816 H6 Elbows 4 0% 4               EA 20.00$               30.00$            80.00$             120$                50.00$             200$                 

817 H6 Tees 8 0% 8               EA 20.00$               30.00$            160.00$           240$                50.00$             400$                 
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Fire System # 2 (Fryer/Oven) 

Supplied By: Econ-Air

818 H7 Tank Overlapping Protection (30" H. x 66" L. x 28" D.) 1 0% 1               EA 150.00$             250.00$         150.00$           250$                400.00$           400$                 

819 H7 Nozzle Part Number Replaces 3070-3/8H-10-SS 7 0% 7               EA 80.00$               120.00$         560.00$           840$                200.00$           1,400$             

820 H7 (60" Long) Pieces Of Chrome Plated Piping 2 0% 2               EA 80.00$               120.00$         160.00$           240$                200.00$           400$                 

821 H7 Chrome Plated Pipe 27 10% 30             LF 3.00$                 6.00$              89.10$             178$                9.00$                267$                 

822 H7 Primary Actuator Release 1 0% 1               EA 150.00$             350.00$         150.00$           350$                500.00$           500$                 

823 H7 Secondary Actuator Release 1 0% 1               EA 150.00$             350.00$         150.00$           350$                500.00$           500$                 

824 H7 Pressure Supervision Switch 1 0% 1               EA 50.00$               100.00$         50.00$             100$                150.00$           150$                 

825 H7 Primary Hose Assembly 1 0% 1               EA 50.00$               120.00$         50.00$             120$                170.00$           170$                 

826 H7 Secondary Hose Assembly 1 0% 1               EA 50.00$               120.00$         50.00$             120$                170.00$           170$                 

827 H7 Remote Manual Actuation Device 1 0% 1               EA 150.00$             300.00$         150.00$           300$                450.00$           450$                 

828 H7 Elbows 2 0% 2               EA 20.00$               30.00$            40.00$             60$                  50.00$             100$                 

829 H7 Tees 5 0% 5               EA 20.00$               30.00$            100.00$           150$                50.00$             250$                 

Fire System # 3 (Smoker)

830 H7 Nozzle Part Number Replaces 3070-3/8H-10-SS 3 0% 3               EA 80.00$               120.00$         240.00$           360$                200.00$           600$                 

831 H7 Chrome Plated Pipe 8 10% 9               LF 3.00$                 7.00$              26.40$             62$                  10.00$             88$                   

Mechanical Sub Total 97,500.40$     266,453.70$  363,954$                  

DIVISION 26  - ELECTRICAL

Lighting Fixtures

832 E2 (19.5 W) LED Can Light "A" As;

Mnf: Cree

Model: CR6T-1650L-30K-1227

217 0%
217           

EA 150.00$             350.00$         
32,550.00$     75,950$          500.00$           108,500$         

833 E2 (19.5 W) LED Adjustable Can Light "A1" As;

Mnf: Cree

Model: SC6-CM-WH-GU24

26 0%
26             

EA 150.00$             350.00$         
3,900.00$        9,100$             500.00$           13,000$           

834 E2 (9 W) Track Head "C" As;

Mnf: Contech

Model: CTL9051-F-3C-D-P

48 0%
48             

EA 150.00$             300.00$         
7,200.00$        14,400$          450.00$           21,600$           

835 E2 (4.4 W/ FT) LED Strip Light "D3" As;

Mnf: Core Lighting

Model: LSH-50N-40K-150-120/LSH50N-AC36

5 10%
6               

LF 10.00$               15.00$            
55.00$             83$                  25.00$             138$                 

836 E2 (4.4 W/ FT) LED Strip Light "D4" As;

Mnf: Core Lighting

Model: LSH-50N-40K-150-120/LSH50N-AC36

8 10%
9               

LF 10.00$               15.00$            
88.00$             132$                25.00$             220$                 

837 E2 (4.4 W/FT) LED Strip Light "D5" As;

Mnf: Core Lighting

Model: LSH-50N-40K-150-120/LSH50N-AC36

3 10%
3               

LF 10.00$               15.00$            
33.00$             50$                  25.00$             83$                   
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838 E2 Wall Mounted Emergency Light "EM" As;

Mnf: Exitronix

Model: LED-52-WH

17 0%
17             

EA 200.00$             400.00$         
3,400.00$        6,800$             600.00$           10,200$           

839 E2 Ceiling Mounted Emergency Light "EM1" As;

Mnf: Exitronix

Model: LED-52-WH

3 0%
3               

EA 200.00$             400.00$         
600.00$           1,200$             600.00$           1,800$             

840 E2 Exterior Emergency Light "EM2" As;

Mnf: Exitronix

Model: LEM-54-N4-WH

8 0%
8               

EA 200.00$             400.00$         
1,600.00$        3,200$             600.00$           4,800$             

841 E2 Emergency Exit Combo "EMX" As;

Mnf: Eralux

Model: CR-7082RX

16 0%
16             

EA 200.00$             400.00$         
3,200.00$        6,400$             600.00$           9,600$             

842 E2 Single Face Exist Sign "EX" As;

Mnf: Exitronix

Model: VEX-U-BP-WB-WH

1 0%
1               

EA 150.00$             250.00$         
150.00$           250$                400.00$           400$                 

843 E2 Dual Face Exist Sign "EX2B" As;

Mnf: Exitronix

Model: VEX-U-BP-WB-WH

3 0%
3               

EA 150.00$             250.00$         
450.00$           750$                400.00$           1,200$             

844 E2 (2x4) LED Flat Panel "F" (48.53 W)  As;

Mnf: Lithonia

Model: CPX-2x4-AL08-SWW7-M2

27 0%
27             

EA 150.00$             350.00$         
4,050.00$        9,450$             500.00$           13,500$           

845 E2 (2x2) LED Flat Panel "F2" (35.8 W) As;

Mnf: Lithonia

Model: CPX-2x2-AL07-SWW7-M4

23 0%
23             

EA 150.00$             350.00$         
3,450.00$        8,050$             500.00$           11,500$           

846 E2 (32 W) LED Light "J" As;

Mnf: Lithonia 

Model: L232-MV/F032/735-528732

7 0%
7               

EA 150.00$             350.00$         
1,050.00$        2,450$             500.00$           3,500$             

847 E2 (30 W) LED Light "K" As;

Walk-In Manuf
8 0%

8               
EA 150.00$             350.00$         

1,200.00$        2,800$             500.00$           4,000$             

848 E2 (9.5 W) Deep Pendant LED Light "P1" As;

Mnf: Bock

Model: P198-S912S60

2 0%
2               

EA 200.00$             400.00$         
400.00$           800$                600.00$           1,200$             

849 E2 (9.5 W) Shallow Pendant Light "P2" As;

Mnf: Bock

Model: P198-414S18

6 0%
6               

EA 200.00$             400.00$         
1,200.00$        2,400$             600.00$           3,600$             

850 E2 (6 W) Pendant Light "P3" As;

Mnf: Kichler

Model: 43737NBR

18 0%
18             

EA 200.00$             400.00$         
3,600.00$        7,200$             600.00$           10,800$           

851 E2 (9.5 W) LED Interior Gooseneck "P4" As;

Mnf: Bock

Model: P198-S514G10U

3 0%
3               

EA 150.00$             350.00$         
450.00$           1,050$             500.00$           1,500$             
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852 E2 Track Section "T4" As;

Mnf: Contech

Model: LT-4P

1 0%
1               

EA 150.00$             300.00$         
150.00$           300$                450.00$           450$                 

853 E2 Track Section "T6" As;

Mnf: Contech

Model: LT-6P4

12 0%
12             

EA 150.00$             300.00$         
1,800.00$        3,600$             450.00$           5,400$             

854 E2 Track Section "T8" As;

Mnf: Contech

Model: LT-8P

20 0%
20             

EA 150.00$             300.00$         
3,000.00$        6,000$             450.00$           9,000$             

855 E2 (9.5 W) LED Exterior Goosneck "X1" As;

Mnf: Bock

Model: P198-6210-MED-X1-2-GN30C

34 0%
34             

EA 150.00$             350.00$         
5,100.00$        11,900$          500.00$           17,000$           

856 E2 (30 W) LED Exterior Wall Mount "X2" As;

Mnf: Access

Model: 20035-LED-MG-BRZ/FST

16 0%
16             

EA 150.00$             350.00$         
2,400.00$        5,600$             500.00$           8,000$             

857 E2 (18 W) LED Exterior Wallpack "X4" As;

Mnf: RAB Lighting

Model: FFLED-18-Y

6 0%
6               

EA 150.00$             350.00$         
900.00$           2,100$             500.00$           3,000$             

858 E2 (52 W) LED Exterior Wallpack "X5" As;

Mnf: RAB Lighting

Model: WPLEDFC52Y
3 0%

3               
EA 150.00$             350.00$         

450.00$           1,050$             500.00$           1,500$             

Power

859 E3 Occupancy Switch W/ Integral Motion Sensor Control 2 0% 2               EA 50.00$               100.00$         100.00$           200$                150.00$           300$                 

860 E3 3-Way Wall Switch 2 0% 2               EA 50.00$               130.00$         100.00$           260$                180.00$           360$                 

861 E3 Single Pole Wall Switch 14 0% 14             EA 50.00$               100.00$         700.00$           1,400$             150.00$           2,100$             

862 E3 Junction Box 19 0% 19             EA 100.00$             150.00$         1,900.00$        2,850$             250.00$           4,750$             

863 E3 Occupancy Sensor 2 0% 2               EA 100.00$             200.00$         200.00$           400$                300.00$           600$                 

864 E3 Duplex Wall Receptacle 95 0% 95             EA 100.00$             200.00$         9,500.00$        19,000$          300.00$           28,500$           

865 E3 Motor Rated Snap Switch 1 0% 1               EA 50.00$               100.00$         50.00$             100$                150.00$           150$                 

866 E3 Disconnect Switch 15 0% 15             EA 100.00$             200.00$         1,500.00$        3,000$             300.00$           4,500$             

867 E3 Safety Disconnect Switch (20V/3P) 3 0% 3               EA 100.00$             220.00$         300.00$           660$                320.00$           960$                 

868 E3 Weatherproof Disconnect Switch 2 0% 2               EA 100.00$             220.00$         200.00$           440$                320.00$           640$                 

869 E3 (45 A) Safety Disconnect Switch 1 0% 1               EA 100.00$             220.00$         100.00$           220$                320.00$           320$                 

870 E3 Weathproof GFI Type Duplex Receptacle 2 0% 2               EA 100.00$             220.00$         200.00$           440$                320.00$           640$                 

871 E3 Quadplex Wall Receptacle (20 A) 7 0% 7               EA 100.00$             220.00$         700.00$           1,540$             320.00$           2,240$             

872 E3 CPI Switchgear  

(Furnished By Owner Installed By Electrical Contractor)
1 0%

1               
EA 150.00$             -$                  

150.00$           -$                 150.00$           150$                 

873 E3 Exterior C/T Enclosure & Meter 1 0% 1               EA 500.00$             1,500.00$      500.00$           1,500$             2,000.00$        2,000$             

Wiring & Conduits

874 E3 Wiring 34320 10% 37,752     LF 2.00$                 3.00$              75,504.00$     113,256$        5.00$                188,760$         

875 E3 Conduit 11440 10% 12,584     LF 3.00$                 4.00$              37,752.00$     50,336$          7.00$                88,088$           
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Electrical Panels

Electrical Panel "A"

876 E8 Electrical Panel "A" As; 

3 Phase 208Y/120 V 

Rating: 400 Amp 

Model: CPI-SQ.D

1 0%

1               

EA 500.00$             2,000.00$      

500.00$           2,000$             2,500.00$        2,500$             

877 E8 1 Pole 20 A Circuit Breaker 12 0% 12             EA 100.00$             300.00$         1,200.00$        3,600$             400.00$           4,800$             

878 E8 3 Pole 15 A Circuit Breaker 1 0% 1               EA 100.00$             300.00$         100.00$           300$                400.00$           400$                 

879 E8 3 Pole 20 A Circuit Breaker 5 0% 5               EA 100.00$             300.00$         500.00$           1,500$             400.00$           2,000$             

880 E8 3 Pole 30 A Circuit Breaker 2 0% 2               EA 100.00$             300.00$         200.00$           600$                400.00$           800$                 

881 E8 3 Pole 40 A Circuit Breaker 1 0% 1               EA 100.00$             300.00$         100.00$           300$                400.00$           400$                 

882 E8 3 Pole 45 A Circuit Breaker 1 0% 1               EA 100.00$             300.00$         100.00$           300$                400.00$           400$                 

883 E8 3 Pole 80 A Circuit Breaker 1 0% 1               EA 100.00$             350.00$         100.00$           350$                450.00$           450$                 

Electrical Panel "B"

884 E8 Electrical Panel "B" As; 

3 Phase 

Rating: 400 A 

Model: CPI-SQ.D

1 0%

1               

EA 500.00$             2,200.00$      

500.00$           2,200$             2,700.00$        2,700$             

885 E8 3 Pole 150 A Circuit Breaker 2 0% 2               EA 100.00$             350.00$         200.00$           700$                450.00$           900$                 

886 E8 3 Pole 70 A Circuit Breaker 1 0% 1               EA 100.00$             350.00$         100.00$           350$                450.00$           450$                 

887 E8 2 Pole 20 A Circuit Breaker 1 0% 1               EA 100.00$             300.00$         100.00$           300$                400.00$           400$                 

888 E8 1 Pole 20 A Circuit Breaker 12 0% 12             EA 100.00$             300.00$         1,200.00$        3,600$             400.00$           4,800$             

889 E8 2 Pole 20 A Circuit Breaker 1 0% 1               EA 100.00$             300.00$         100.00$           300$                400.00$           400$                 

890 E8 2 Pole 25 A Circuit Breaker 1 0% 1               EA 100.00$             300.00$         100.00$           300$                400.00$           400$                 

891 E8 3 Pole 15 A Circuit Breaker 2 0% 2               EA 100.00$             300.00$         200.00$           600$                400.00$           800$                 

892 E8 2 Pole 30 A Circuit Breaker 2 0% 2               EA 100.00$             300.00$         200.00$           600$                400.00$           800$                 

Electrical Panel "C"

893 E8 Electrical Panel "C" As; 

3 Phase 208Y/120V 

Model: CPI-SQ.D 

Rating: 400 A

1 0%

1               

EA 500.00$             2,200.00$      

500.00$           2,200$             2,700.00$        2,700$             

894 E8 3 Pole 70 A Circuit Breaker 1 0% 1               EA 150.00$             300.00$         150.00$           300$                450.00$           450$                 

895 E8 3 Pole 150 A Circuit Breaker 2 0% 2               EA 150.00$             350.00$         300.00$           700$                500.00$           1,000$             

896 E8 1 Pole 20 A Circuit Breaker 14 0% 14             EA 150.00$             300.00$         2,100.00$        4,200$             450.00$           6,300$             

897 E8 2 Pole 40 A Circuit Breaker 4 0% 4               EA 150.00$             300.00$         600.00$           1,200$             450.00$           1,800$             

Electrical Panel "D"
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898 E8 Electrical Panel "D" As; 

3 Phase 208Y/120 V 

Rating: 400 Amp 

Model: CPI-SQ.D 
1 0%

1               

EA 500.00$             2,200.00$      

500.00$           2,200$             2,700.00$        2,700$             

899 E8 1 Pole 20 A Circuit Breaker 30 0% 30             EA 100.00$             300.00$         3,000.00$        9,000$             400.00$           12,000$           

900 E8 3 Pole 100 A Circuit Breaker 4 0% 4               EA 100.00$             300.00$         400.00$           1,200$             400.00$           1,600$             

Electrical Panel "L"

901 E8 Electrical Panel "L" As; 

3 Pahse 208Y/120V 

Rating: 225 A 

Model: CPI-SQ.D 
1 0%

1               

EA 500.00$             2,000.00$      

500.00$           2,000$             2,500.00$        2,500$             

902 E8 1 Pole 20 A Circuit Breaker 33 0% 33             EA 100.00$             300.00$         3,300.00$        9,900$             400.00$           13,200$           

903 E8 2 Pole 50 A Circuit Breaker 1 0% 1               EA 100.00$             300.00$         100.00$           300$                400.00$           400$                 

Electrical Panel "M"

904 E8 Electrical Panell "M" As; 

3 Phase 208Y/120 V 

Rating: 400 A 

Model: CPI-SQ.D

1 0%

1               

EA 500.00$             2,200.00$      

500.00$           2,200$             2,700.00$        2,700$             

905 E8 3 Pole 80 A Circuit Breaker 4 0% 4               EA 100.00$             350.00$         400.00$           1,400$             450.00$           1,800$             

906 E8 3 Pole 60 A Circuit Breaker 1 0% 1               EA 100.00$             300.00$         100.00$           300$                400.00$           400$                 

907 E8 3 Pole 30 A Circuit Breaker 2 0% 2               EA 100.00$             300.00$         200.00$           600$                400.00$           800$                 

908 E8 3 Pole 50 A Circuit Breaker 1 0% 1               EA 100.00$             300.00$         100.00$           300$                400.00$           400$                 

909 E8 2 Pole 15 A Circuit Breaker 1 0% 1               EA 100.00$             300.00$         100.00$           300$                400.00$           400$                 

Electrical Panel "P"

910 E8 Electrical Panel "P" As; 

3 Phase 208Y/120 V 

Rating: 225 A 

mODEL: CPI-SQ.D

1 0%

1               

EA 500.00$             2,000.00$      

500.00$           2,000$             2,500.00$        2,500$             

911 E8 2 Pole 20 A Circuit Breaker 8 0% 8               EA 100.00$             300.00$         800.00$           2,400$             400.00$           3,200$             

912 E8 1 Pole 20 A Circuit Breaker 21 0% 21             EA 100.00$             300.00$         2,100.00$        6,300$             400.00$           8,400$             

913 E8 2 Pole 40 A Circuit Breaker 1 0% 1               EA 100.00$             300.00$         100.00$           300$                400.00$           400$                 

914 E8 3 Pole 20 A Circuit Breaker 1 0% 1               EA 100.00$             300.00$         100.00$           300$                400.00$           400$                 

Telecommunication

915 E4 Telephone Outlet 19 0% 19             EA 100.00$             200.00$         1,900.00$        3,800$             300.00$           5,700$             

916 E4 Computer Outlet 11 0% 11             EA 100.00$             200.00$         1,100.00$        2,200$             300.00$           3,300$             
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320 Satellite Blvd.

917 E4 Edwards Doorbell 

Model: #55-6G5 

 

#852 Push Button 

#598 Transformer Or Equal

2 0%

2               

EA 100.00$             150.00$         

200.00$           300$                250.00$           500$                 

918 E4 Telephone-Data Outlet 3 0% 3               EA 100.00$             200.00$         300.00$           600$                300.00$           900$                 

Electrical Sub Total 237,332.00$   453,066.00$  690,398$                  

DIVISION 28  - ELECTRONIC SAFETY & SECURITY

Fire Alarm System

919 E4 Fire Alarm Horn/Strobe Unit Ceiling Mounted 13 0% 13             EA 150.00$             300.00$         1,950.00$        3,900$             450.00$           5,850$             

920 E4 Visual Fire Alarm Device Ceiling Mounted 3 0% 3               EA 150.00$             300.00$         450.00$           900$                450.00$           1,350$             

921 E4 Ceiling Mounted Muzak Speaker 31 0% 31             EA 150.00$             300.00$         4,650.00$        9,300$             450.00$           13,950$           

922 E4 Touch Pad Control & FACP Annunciator 1 0% 1               EA 500.00$             2,000.00$      500.00$           2,000$             2,500.00$        2,500$             

923 E4 Fire Alarm Pull Station 4 0% 4               EA 100.00$             150.00$         400.00$           600$                250.00$           1,000$             

924 E4 Remote Alarm Indicator 1 0% 1               EA 100.00$             200.00$         100.00$           200$                300.00$           300$                 

925 E4 Carbon Monoxide Indicator 1 0% 1               EA 100.00$             200.00$         100.00$           200$                300.00$           300$                 

926 E4 Junction Box 16 0% 16             EA 100.00$             150.00$         1,600.00$        2,400$             250.00$           4,000$             

927 E4 Hold-Up Button 3 0% 3               EA 80.00$               120.00$         240.00$           360$                200.00$           600$                 

928 E4 Volume Controller 8 0% 8               EA 100.00$             150.00$         800.00$           1,200$             250.00$           2,000$             

929 E4 Ansul Pull Station 2 0% 2               EA 100.00$             150.00$         200.00$           300$                250.00$           500$                 

930 E4 Time Clock 1 0% 1               EA 80.00$               120.00$         80.00$             120$                200.00$           200$                 

Electronic Safety & Security Sub Total 11,070.00$     21,480.00$    32,550$                     

DIVISION 32  - EXTERIOR IMPROVEMENT/SITE

Signage & Stripping

931 A2 ADA Parking Sign Painted 5 0% 5               EA 40.00$               60.00$            200.00$           300$                100.00$           500$                 

932 A2 Parking Strips 387 10% 425           LF 0.90$                 1.10$              382.68$           468$                2.00$                850$                 

933 A2 Handiacaped parking Sign W/ Post & Footing 5 0% 5               EA 40.00$               60.00$            200.00$           300$                100.00$           500$                 

Pavements & Curb

934 A2 Concrete Curb & Gutter 121 10% 133           LF 10.00$               20.00$            1,331.00$        2,662$             30.00$             3,993$             

935 A2 (5") Concr. Compactor Slab W/

6x6 W2.8 x W2.8 WWF
2441 10%

2,685       
SF 5.00$                 8.00$              

13,425.34$     21,481$          13.00$             34,906$           

936 A2 (4") Thick Concrete Sidewalk 1920 10% 2,112       SF 5.00$                 8.00$              10,560.00$     16,896$          13.00$             27,456$           

Utilities

937 A2 (3") Dia Water Main 49 10% 54             LF 6.00$                 9.00$              324.19$           486$                15.00$             810$                 

938 A2 (6") Dia Water Main 42 10% 46             LF 6.00$                 12.00$            274.43$           549$                18.00$             823$                 
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939 A2 (2000 Gallon) Grease Interceptor 1 0% 1               EA 5,000.00$         20,000.00$    5,000.00$        20,000$          25,000.00$     25,000$           

940 A2 (6") Dia Sanitary Main 95 10% 104           LF 4.00$                 12.00$            416.77$           1,250$             16.00$             1,667$             

941 A2 Electrical Screen Wall 22 10% 24             LF 2.00$                 3.00$              48.64$             73$                  5.00$                122$                 

942 A2 Drain Pipe W/ Boot (3 EA) 38 10% 42             LF 4.00$                 10.00$            166.28$           416$                14.00$             582$                 

943 A2 Catch Basin 1 0% 1               EA 500.00$             3,000.00$      500.00$           3,000$             3,500.00$        3,500$             

944 A2 Landscape Drain 2 0% 2               EA 100.00$             300.00$         200.00$           600$                400.00$           800$                 

Compactor Enclosure

(1'-6" W. x 2' H.) Concrete Footing (65 LF) W/ 

(4) #5 Bars Cont. 

#5 Dowels @ 32" O.C.  (4' Long)

945 A2 Concrete 7 10% 8               CY 150.00$             400.00$         1,191.67$        3,178$             550.00$           4,369$             

946 A2 Rebar 383 10% 421           Lb 2.00$                 3.00$              841.52$           1,262$             5.00$                2,104$             

947 A2 Excavation 8 10% 9               CY 35.00$               -$                  308.00$           -$                 35.00$             308$                 

948 A2 (8") CMU Wall (8'-8" H.) W/

#5 @ 32" O.C. Vert. Reinforcement

Horizontal Ladder Reinforcement @ 16" O.C. 

564 10%

620           

SF 6.00$                 9.00$              

3,719.43$        5,579$             15.00$             9,299$             

949 A2 (8") Bond Beam W/

#5 Cont.
65 10%

72             
LF 6.00$                 12.00$            

429.00$           858$                18.00$             1,287$             

950 A2 (1x12) Cont. SQ. Edge Composite Trim Cap 65 10% 72             LF 6.00$                 7.00$              429.00$           501$                13.00$             930$                 

951 A2 (1x4) Hardie Board Trim 65 10% 72             LF 1.50$                 2.50$              107.25$           179$                4.00$                286$                 

952 A2 Treated (2x6) Furring Strips @ 32" O.C. (7'-4" H.) 260 10% 286           LF 1.20$                 1.80$              343.20$           515$                3.00$                858$                 

953 A2 (1/2") Exterior Grade Plywood Sheathing (7'-4" H.) 476 10% 524           SF 1.20$                 1.80$              628.91$           943$                3.00$                1,572$             

954 A2 Cementitious Faux Stone Veneer (7'-4" H.) 476 10% 524           SF 6.00$                 12.00$            3,144.57$        6,289$             18.00$             9,434$             

A2 (6") Thick Compactor Slab (830 SF)

955 A2 Concrete 15 10% 17             CY 150.00$             400.00$         2,536.11$        6,763$             550.00$           9,299$             

956 A2 6x6 W2.8 x W2.8 WWF 830 10% 913           SF 1.20$                 1.80$              1,095.60$        1,643$             3.00$                2,739$             

957 A2 (14' Wide x 6' H. Gate) 1 0% 1               EA 800.00$             1,600.00$      800.00$           1,600$             2,400.00$        2,400$             

Exterior Improvement Sub Total 48,603.58$     97,790.49$    146,394$                  

1,003,286$     1,832,784$    2,836,070$               

OVERHEAD & PROFIT 20% 567,214$                  

INSURANCE 3% 85,082$                     

CONTINGENCY 7% 198,525$                  

TOTAL BASE BID 3,686,891$               

TOTAL
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